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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: July 22, 2015 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of May 7, 2015. 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.  
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: Carrie.Kowalski@illinois.gov  Phone: 217-782-6916 
 
Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 
Regional/District Contact information.  

Region 1                             Region 2  
District 1 
Mr. John Fortmann 
201 West Center Court 
Schaumburg, IL 60196 

  District 2 
Mr. Paul Loete 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Paul Loete 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

    

Region 3                             Region 4 
District 4 
Mr. Kensil Garnett 
401 Main Street 
Peoria, IL 61602 
 

District 5 
Mr. Kensil Garnett 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

 District 6 
Mr. Roger Driskell 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Roger Driskell 
400 West Wabash 
Effingham, IL 62401 
 

     

Region 5    
Mr. Jeffrey Keirn 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 
 

Mr. Jeffrey Keirn 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 177 

 
PTB 178 

 
PTB 179 

 
PTB 180 

 
PTB 181 

 
PTB 182 

       
PUBLISH PTB 8-06-15 11-05-15 02-04-16 5-5-16 8-14-16 11-10-16 

       
***STATEMENTS OF       

INTEREST 8-27-15 12-03-15 02-25-16 5-26-16 8-25-16 12-01-16 
ARE DUE       

       
SELECTION MEETING 10-21-15 1-27-16 04-20-16 7-20-16 10-19-16 01-25-17 

       
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 05-07-15 & 05-28-15 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 

 
 

 

Professional Transportation Bulletin 176 Published May 7, 2015



NOTICE 
 
Proposed Negotiation Meeting information for Items will be available under the Bulletin 
Tab at the following link: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index               
 
      

 
 

• Region 1 
• John Fortmann 

• District 1 
• Items  1 - 9 

• Region 2 
• Paul Loete 

• District 2 
• Items  10 – 12 

 

• Region 3 
• Kensil Garnett 

• District 4 
• Items 13 - 15 

• District 5 
• Items 16 - 17 

   
• Region 4 

• Roger Driskell 
• District 6 
• Item 18 

• Region 5 
• Jeffrey Keirn 

• District 8 
• Items 19 - 24 

• Division of Aeronautics 
• Steve Long 

• Item 25 
 

   
• Bureau of Design & 

Environment 
• John Baranzelli 

• Item 26 

• Bureau of Materials & Physical 
Research 
• Laura Mlacnik 

• Items 27 - 28 

• Bureau of Operations 
• Amy Eller 

• Items 29 - 32 
 

   
• Bureau of Railroads 

• John Oimoen 
• Item 33 
 

• Office Planning & Programming 
• Jeffrey South 

• Item 34 
 

 

Link for 
negotiation 
information 
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NOTICE 

Statement of Experience and Financial Condition Renewal 

5-7-15 
 

Reminder for firms whose fiscal year ends 12-31; the SEFC renewal is due by June 30.  
There are no extensions.  If the firm fails to submit by midnight on June 30, the firm will 
be considered not prequalified. Application can be sent in any time before June 30.  

The EPAS manual is located at http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Manuals-Guides-&-Handbooks/Highways/Design-and-
Environment/EPAS%20Instructions%20Manual.pdf  

For firms required to update the entire Statement of Experience and Financial Condition, 
select the option New SEFC in EPAS.  

For firms required to update the corporate and financial portion, select option Renew 
SEFC.  

DO NOT USE AMEND to renew. The application will be returned which may jeopardize 
your prequalification status.  SEE PAGE 26 of the manual. 
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #176 
Publish May 7, 2015 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, May 28, 2015.  STATEMENTS RECEIVED AFTER THIS TIME 
WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee. 
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to 
establish and account.  
 
The EPAS instruction manual is located on the IDOT Website under Doing Business, 
Procurements, (Engineering, Architectural & Professional Services), and then under  
Prequalification and also under Statement of Interest,: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index   
 
Information to consider when submitting: 
 

• A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
• Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

• Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended that 
individual resumes should not exceed two pages and must be relevant to the 
expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement list the DBE 
subconsultant(s), work the firm will be performing, and estimated % of the work. 
All Subconsultants must be prequalified in the area of work they will be 
performing. 

o Include Mentor Protégé data if participating. 
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Information for Submitting Statements of Interest 
(SOI) 

 
• Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 

 
• Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
• In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
 

• The Current Obligation’s information is an on line application in EPAS.  It must be 
completed before you submit the Statements of Interest.  

 
• Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
• The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
• The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
• Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents. Documents without actual 
signatures will be returned.  
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PROFESSIONAL TRANSPORTATION BULLETIN 

REQUIRED FORMS 

FOR 

STATEMENT OF INTEREST SUBMITTAL 

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS 
application has the ability to include all the required information.  Some forms are attached, some data 
is entered into EPAS directly to generate the data for the form, and some data is entered directly and 
replaces the form.  There is an EPAS Instruction Manual for your use and can be used when completing 
the SOI in EPAS.    

Please review the EPAS manual instructions for the submittal process. 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index  

• The BDE Current Obligations is completed in EPAS; it is not a separate document.  
• The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is 

required to be completed by prime and subs and attached in the EPAS application.   
• The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and 

attached separately and then attached in the EPAS Application.    
• The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be 

completed and attached separately and then attached in the EPAS Application.    

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index  under the Statement of Interest Tab.  
 

All signatures are required to be actual signatures.   

Forms without an actual signature will be returned. 
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TABLE OF CONTENTS 
PTB 176 

 
Item County                                       Description 

   
Region 1/District 1 

   
1. Various Job No. D-91-339-15, Various Waste Assessments 
   

2. Various Job No. D-91-236-15, Various Storm Water Pump Stations, Phase II Projects 
   

3. Various Job No. P-91-347-15, Various Phase I Projects 
   

4. Various Job No. P-91-348-15, Various Phase I Projects 
   

5. Various Job No. P-91-349-15, Various Surveys 
   

6. Various Job No. C-91-359-15, Phase III Various Projects 
   

7. Various Job No. P-91-346-15, Phase I Geometrics Program Management Work for Various Projects 
   

8. Various Job No. D-91-350-15, Various Inspections for Bridges 
   

9. Cook Job No. C-91-123-15, (Stevenson Expressway): I-94 (Dan Ryan Expressway) to US 41 
(Lake Shore Drive) Inbound Bridges, Phase III Project, Cook County. 

   
Region 2/District 2 

   
10. Carroll (IL)/ 

Jackson (IA) 
Job No. C-92-052-15, Phase III (Construction Inspection) for FAP 17 (US 52/IL 64) over the 
Mississippi River 

   
11. Winnebago Job No. P-92-022-15/D-92-022-15, IL 2 over the Rock River in Rockton, Phase I and II 

Engineering Services 
   

12. Various Job No. C-92-053-15, Various Phase III Construction Inspection Projects 
   

Region 3/District 4 
   

13. Knox Job No. C-94-072-15, FAI Route 74 (I-74) & CH 9, Phase III Construction Inspection, 
Contract No. 88502  

   
14. Peoria/ 

Tazewell 
Job No. C-94-073-15, FAP Route 669 (IL 8/IL116/IL 29 & Cedar St.), Phase III Construction 
Inspection, Contract No. 68A93 

   
15. Tazewell Job No. P-94-004-15 and D-94-036-15, FAP 669 (IL7/IL116), Cedar Street Extension over 

P&PU Railroad, and over IL 29, Phase I and II Engineering Services  
   

Region 3/District 5 
   

16. Various Job No. D-95-029-15, Phase I/II Various Projects. 
   

17. Various Job No. C-95-028-15, Various Phase III Engineering Services 
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TABLE OF CONTENTS 
PTB 176 

 
Item County Description 

   
Region 4/District 6 

   
18. Various Job No. C-96-054-15, Various Phase III Projects 

   
Region 5/District 8 

   
19. Various Job No. D-98-046-15, Phase I/II Various Projects 

   
20. Various Job No. D-98-063-15, Subsurface Utility Engineering 

   
21. Various Job No. D-98-066-15, Land Survey Project Manager and Land Surveying 

   
22. Various Job No. P-98-064-15, Phase I/II Various Projects 

   
23. Various Job No. D-98-065-15, Phase I/II Various Projects 

   
24. Various Job No. D-98-067-15, Various Survey Projects. 

   
Bureau of Airport Engineering 
   
25. Various Job No. Aeronautics Project-1, Services to provide, document and conduct visual inspections 

for pavements at approximately seventy-four (74) airports on an anticipated three year cycle. 
   

Bureau of Design & Environment 
   

26. Various Job No. P-30-005-15, Development of a Computer Aided Design and Drafting Policy Manual.
 

   
Bureau of Materials & Physical Research 

   
27. Various Job No. C-30-012-15, Specific Gravity & Unit Weight Testing 

   
28. Various Job No. C-30-013-15, In-House Consultant Testing for Material Labs  

   
Bureau of Operations 

   
29. Various Job No. D-60-031-16, Various Traffic Signal Coordination and Timing (SCAT) Projects 

   
30. Various Job No. D-60-032-16, Various Traffic Signal Coordination and Timing (SCAT) Projects,  

   
31. Various Job No. D-60-033-16, Various Statewide Sign Structure Inspection Projects 

   
32. Various Job No. D-60-034-16, District 1 Various Sign and Tower Structure Inspections Projects  

   
Bureau of Railroads 

   
33. Various Job No. C-30-021-15, Various Phase I, II and/or III Engineering Services for Chicago to St. 

Louis High Speed Rail 
   

Office of Planning  & Programming 
   

34. Various Job No. SPR-PL-3000(54), Various IL Multi-Modal Planning Assistance Services. 
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1. Job No. D-91-339-15, Various Waste Assessments, Various Routes, Various Counties, 
Region One, District One. 

 
This project requires 5% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on July 29, 2015 at 9:00 A.M. at the 
Region One, District One office in Schaumburg.  
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use. 
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), de minimis conditions, or no RECs.  Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis.  The majority of 
work will be in District One but may include work Statewide.  
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing 
sites, metal plating / fabricating sites, dry cleaning/service stations, storage tank sites and 
buildings, structures containing potential contamination, spills in IDOT yards, and screening for 
the presence of radionuclides). 
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes.   
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing or maintaining environmental management systems. 
 
The department will furnish the Consultant with the PESA and, as available, Project Reports, 
field survey data, soil survey data, and plans of the existing and proposed transportation facility. 
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work.  
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ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  
 
POTENTIAL WASTE SITES INCLUDING UST-LUST SITES 
Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible. 
 
PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and reporting.  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be 
compared to the applicable remediation objectives for the maximum allowable concentrations of 
chemical constituents in uncontaminated soil used as fill material at regulated fill operations 
(MAC) (35 Illinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742, 
Tiered Approach to Corrective Action Objectives (TACO).   
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted 
soil and / or groundwater are encountered, an approach for the management and, if necessary, 
the off-site disposal of these materials will be presented.  Approximate volume estimates and 
associated cost estimates for transportation and disposal will be developed and presented 
based on information gathered during the scope of this PSI, as well as measures to reduce 
potential construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.   Recommendations for further investigation will be presented if it is necessary 
to more accurately define the extent of contamination. 
 
As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for 
investigation, the Consultant will be fully responsible for the sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days of tasking, conduct field 
work within ten working days after authority to proceed, prepare the draft report within three 
months after the authority to proceed, and complete the final report two weeks following IDOT 
comments.  For emergency response oversight, the Consultant will be required to respond 
within four hours. The DEPARTMENT will typically assign a target final report completion date 
to each work order. Assuming sufficient lead time has been provided by the district, the 
DEPARTMENT will normally request submittal of the final report no later than eight to 17 weeks 
prior to the anticipated letting date.  
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The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation [USFO]). This certification form is used by professional engineers and professional 
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is 
uncontaminated soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional 
engineer or professional geologist will be required, when necessary based on results of the PSI, 
to stamp and sign the LPC-663 forms. 
 
MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in 
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related 
tasks within the scope of services normally provided by a hazardous waste Consultant.   
 
The Consultant may also be required to perform work in the central office, as needed, to assist 
the Bureau of Design and Environment (BDE) in reviewing, overseeing, tracking, and prioritizing 
projects being performed by IDOT personnel and consultants. 
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Army Corps of Engineers and/or other State or Federal Agencies).  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  The Consultant should be prepared to perform any task to 
minimize the release and cleanup.  The goal of these work assignments is to obtain closure for 
the release from the proper State and Federal Agencies. 
 
ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 
 
Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices and make 
recommendations for mitigation and improvements.  Assist with the development of an 
environmental management system, which will provide a framework for practices, procedures 
and processes to manage the Bureau of Operations’ Environmental Program. 
 
EXTRANET 
 
To help the Department facilitate review of work plans and PSI reports and project tracking, the 
Consultant will be required to upload all information regarding each work order and to provide 
any technical assistant necessary to ISGS in the maintenance of the extranet site hosted by 
ISGS.  Information uploaded shall include but not be limited to draft and final work plans, draft 
and final PSI reports, budget information, analytical results, site location maps, site 
photographs, and progress reports. 
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CONFIDENTIALITY 
 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 

IDOT and the results of the work performed by the Consultant confidential and shall not 
disclose the same to any third party except where required by governmental regulatory 
agencies or as otherwise required by law. Documents shall be marked “Confidential,” 
“Attorney Work Product,” “Attorney-Client Privileged,” or as directed by IDOT.  The 
confidentiality provisions herein shall survive any termination or expiration of this agreement.  
The Consultant shall retain the right to disclose necessary information for financial, tax and 
insurance audits as required, subject to a confidentiality agreement with the auditor. Specific 
information concerning the work performed will not be disclosed without IDOT’s prior 
approval. 

(2) It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses 
developed, in connection with this litigation or any related litigations with respect to which we 
may seek your advice and counsel; (iii) you will use such confidential information solely in 
connection with your engagement by IDOT; (iv) you will preserve any written materials, 
including e-mails generated or received by you in connection with this engagement, as such 
materials are potentially discoverable in litigation; (v) you will not in the future consult for, or 
otherwise represent, any other person or entity with an interest adverse to IDOT’s interests 
in or concerning the pending litigation, or the events or occurrences out of which the 
pending litigation arises; and (vi) you will keep confidential your retention by IDOT, unless 
and until you are identified in court papers as a testifying expert or we otherwise authorize 
you to breach this confidentiality. 

(3) It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the 
time that your opinion or report is finalized. 

 
Therefore, you agree that:  (i) you will not prepare any draft opinion or report without our 
consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you 
will not share any draft opinion or report, or any notes, with any other person without our 
consent; (iii) every draft opinion or report will bear the following legend:  ‘THIS IS A 
PRELIMINARY DRAFT.  IT HAS BEEN PREPARED BASED ON PRELIMINARY 
INFORMATION AND ASSUMPTIONS.  NO ONE MAY RELY ON THIS DRAFT.  IT IS 
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS 
CLARIFIED’; (iv) all notebooks or individual pages of notes will bear the following legend: 
‘THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PERSONAL USE 
ONLY.  NO ONE MAY RELY ON THEM FOR ANY PURPOSES.  IT IS SUBJECT TO CHANGE 
AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’. 
 
The completion date for this contract (excluding emergency response oversight) will be 96 
months after authorization to proceed.  
 
Statements of Interest must include the following: 

1. The location of the office from which the majority of work on this project will be 
performed and managed. 

2. An organization chart showing the Administrative / Managerial Staff of the office and a 
flow chart of key Technical / Professional Staff, including field and risk assessment staff 
that will be assigned to this project.  Similarly, information of subconsultants' location/ 
organization should be provided. 
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3. The name of the laboratory that will be used for this project.  The selected firm must 
have the capability of using either in-house or subcontracted laboratory facilities which 
are qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.  

4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to 
be subcontracted.  Indicate item(s) of work, which would be subcontracted, and the 
proposed subcontractor(s).  

5. A description of your mobilization plan to be used upon notification that a work order has 
been authorized. 

6. A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
The prime firm must be prequalified in the Special Services (Hazardous Waste - Advance) 
category and be familiar with IDOT contracts.   
 
The chosen firm will have a wide range of experience and sufficient breadth and depth to 
adroitly handle anything in the special waste/hazardous waste field. The firm will have expert 
staff to minimize the start-up learning curve for work under this PTB. Previous experience and 
knowledge on IDOT projects is not necessarily required.  Some work will involve experience 
equivalent to the Special Services, Hazardous Waste-Simple prequalification category. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their 
assigned staff; team organization, management and responsiveness; and management and 
data quality assurances as evidenced by laboratory procedures.  The mobilization plan in the 
SOI will provide sufficient detail to demonstrate understanding of the process. 
 
Additionally, the firm must comply with the following: 

1. Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 
Code 186. 

2. Use appropriately licensed and certified equipment and appropriately licensed and 
registered subconsultants. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS). 
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2. Job No. D-91-236-15, Various Storm Water Pump Stations, Phase II Projects, Various 
Routes, Various Counties, Region One, District One.   

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultants who is selected for this project, and all subconsultants the prime Consultant 
will be using, are scheduled to attend an initial meeting on July 31, 2015 at 1:00 P.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for the preparation of plans, specifications and cost 
estimates to facilitate the protection, rehabilitation, and construction of electromechanical and/or 
electrical systems associated with the department’s facilities, primarily limited to Storm Water 
Pumping Stations. The work may involve equipment or property survey, architectural, plumbing, 
HVAC, telecommunications, SCADA systems, motor control, miscellaneous site work, structural 
engineering and some Phase III review of shop drawings and product data. The work may 
include the verification of work by others for the suitability as final documents for construction. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.   

The Consultant is also expected to review and prepare plans to ensure all plans are within the 
framework of the Department’s policies and procedures, local agency’s requirements; and all 
applicable manuals and schedules. 

The completion date for this contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of Drainage Report (must be a Illinois Licensed Professional Engineer) 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be a Illinois Licensed Professional Engineer and must be a Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience) 
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The prime firm must be prequalified in the following categories to be considered for this project: 

Special Studies (Pump Station) 

Special Services (Mechanical) 

Special Services (Electrical Engineering) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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3. Job No.P-91-347-15, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2015 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks.  In addition, the Consultant may be required 
to assist the District with the management of an ADA Transition Plan.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination. The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the In-House Studies Unit Head.  The Consultant's work may include data 
collection, preparation of base maps and mosaics, geometric studies, safety studies including 
accident analysis, capacity analysis including intersection design studies, route as well as 
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks. The Consultant will be 
expected to perform work in the district office as needed. The Consultant may also be required 
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed 
by IDOT personnel and other consultants. The Consultant should have sufficient trained staff 
familiar with ADA/PROWAG requirements to assist the District with field data collection as well 
as manage, process, and monitor data collected and incorporate it into a coherent GIS and/or 
IRIS compatible database. 

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 96 months after authorization to 
proceed.  

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Reconstruction/Major Rehabilitation)  

Structures (Highway: Typical) 

Special Studies (Location Drainage)  

Special Studies (Traffic Studies)  

Hydraulic Reports (Waterways: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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4. Job No. P-91-348-15, Various Phase I Projects, Various Routes, Various Counties, Region 
One/District One. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2015 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks.  In addition, the Consultant may be required 
to assist the District with the management of an ADA Transition Plan.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime consultant or a subconsultant. The selected firm and/or 
their subconsultant may not manage another firm if the relationship was reversed during another 
phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination. The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
and Staff, and report to the Consultant Studies Unit Head.  The Consultant's work may include 
data collection, preparation of base maps and mosaics, geometric studies, safety studies 
including accident analysis, capacity analysis including intersection design studies, route as well 
as stream surveys, project reports anticipated to be processed as Categorical Exclusions, 
bridge inspections and condition reports, drainage studies including hydraulic reports, cost 
estimates, public involvement, and all other related work necessary to complete various Phase I 
studies and tasks.  The Consultant will be expected to perform work in the district office as 
needed.  The Consultant will also be required to assist the district in reviewing, overseeing, 
tracking, and prioritizing projects being performed by department personnel and other 
consultants. The Consultant should have sufficient trained staff familiar with ADA/PROWAG 
requirements to be able to assist the District with field data collection as well as manage, 
process, and monitor data collected and incorporate it into a coherent GIS and/or IRIS 
compatible database. 

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 96 months after authorization to 
proceed.  

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the work documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The person who will perform the work in the area of preparing structural concepts (must 

be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

 
• The person in charge of CSS/Public Involvement procedures.  Include a detailed 

description of CSS/Public involvement work he/she has directed involving facilitation of 
community advisory group meetings, public meetings and public hearings; organizing 
work groups and press conferences; drafting press releases and property owner contact 
letters, etc. 

 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Reconstruction/Major Rehabilitation) 

Structures (Highway: Typical) 

Special Studies (Location Drainage) 

Special Studies (Traffic Studies) 

Hydraulic Reports (Waterways: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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5. Job No. P-91-349-15, Various Surveys, Various Routes, Various Counties, Region One/ 
District One   

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants of the prime Consultant 
will attend an initial meeting on July 24, 2015 at 10:00 A.M. at the Region One/District One 
Office in Schaumburg. 

Phase I engineering services are required for various surveying projects throughout District 
One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   

The department will furnish the Consultant with alignment data, existing right-of-way plats, 
Sidwell maps, benchmarks and coordinates available for the projects, along with any archived 
survey notes as each work order is negotiated.   

The Consultant's work is expected to require field and office resources to prepare surveys of 
various roadway projects throughout the District.  This includes, but is not limited to, route 
surveys, topographic surveys, cross-sections, profile, existing and proposed centerline 
alignments, drainage inverts, locating existing right-of-way monument, plotting of field 
information, mapping project, and any other tasks deemed necessary to complete the work in 
accordance with the Department’s Survey Manual and District One procedures. All survey 
information will be acceptable for design purposed and formatted per IDOT specifications.  All 
data collected electronically or plotted will comply with IDOT CADD standards and use standard 
IDOT Survey Point Codes.  Some GIS and database work might also be required. The 
Consultant must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects. 

The completion date for this contract will be 36 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor.) 

• The person who will perform the QA/QC review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Land Surveyor.) 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including the resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 

  

Professional Transportation Bulletin 176 Published May 7, 2015



6. Job. No. C-91-359-15: Phase III Various Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2015 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout District One.  Four (4) to eight (8) engineers and/or 
engineering technicians are anticipated to be required during the 2015 and 2016 construction 
seasons. Typical assignments may include general construction inspection, project finalization, 
and documentation, including PCC & bituminous concrete paving operations, drainage, 
patching, bridge structures, bridge painting, and providing general assistance as a member of a 
field crew.  Survey/layout services may be required. This work may be in either English or metric 
units.  

The department will furnish the Consultant with contract plans and specifications.   

The Consultants work includes but is not limited to providing staff, cell phones, and vehicles for 
personnel use on construction sites and for traveling between projects. The duration of time 
spent at a single location would vary as a function of work assignment needs.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures.  

The completion date for this contract will be 18 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• Project Manager 

• Inspectors (A current IDOT Construction Documentation Certificate is desired) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including the resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment.  

Professional Transportation Bulletin 176 Published May 7, 2015



7. Job No. P-91-346-15: Phase I Geometrics Program Management Work for Various 
Projects, Various Routes, Various Counties, Region One/District One. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2015 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase I services as an Engineering Program Management (PM) Consultant are required for 
geometrics engineering services.  The PM Consultant will support various projects, which are in 
various stages of development (planning, design, construction, and maintenance).  The projects 
could be in-house or under contract with other Consultant engineering firms.  The projects could 
also involve developments and proposals sponsored by entities other than IDOT.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  Work for this project may be in either English or metric units. 

The PM Consultant will be expected to perform work similar to an IDOT Geometrics Engineer & 
Staff, and report to the Geometrics Studies Unit Head.  Key staff from the PM Consultant may 
be expected to perform work in the district offices from three to five days a week.  The work may 
include conceptual plan development, plan review, traffic planning and impact assessment, 
scope development/scope evaluation, management, public coordination, administrative 
services, and other work as necessary. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the Prime Consultant or a subconsultant.  The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 

The completion date for this contract will be 96 months after authorization to proceed. 

The PM Consultant must be proficient in Microstation, GeoPak, Highway Capacity Software, 
CORSIM, and VISSIM. 

The department will provide all IDOT policies and procedures that govern this PM Consultant 
position. 

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will assume the duties of Project Engineer, that individual-in-charge of 
the day to day program management work (must be an Illinois Licensed Professional 
Engineer). 

• The person(s) who will perform the QC/QA review work of all milestone submittals (must 
be an Illinois Licensed Professional Engineer). 
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Statements of Interest must also provide a proposed organization chart for the proposed PM 
Consultant team with proposed percentage of time commitment, as well as the approach the 
firm would take on this project, a summary of the pertinent experience of the firm developing 
and managing phase I highway projects, and a detailed description of the PM experience as 
well as proficiency with the various types of computer software such as Microstation, GeoPak, 
Highway Capacity Software, CORSIM, and VISSIM. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies: Reconstruction/Major Rehabilitation 

Special Studies: Traffic Studies 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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8. Job No. D-91-350-15, Various Inspections for Bridges, Various Routes, Various Counties, 
Region One, District One.   

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0.07. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 11, 2015 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Bridge Inspection services are required to inspect various bridges throughout District One and 
to prepare reports documenting the structures condition and deficiencies.   Structures vary from 
Simple to Advance Typical and may include Moveable and Railroad structures.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. 

Inspections may include the routine NBIS and Fracture Critical reports, vertical clearance 
measurements, maintenance repair recommendations, impact beam damage evaluations and 
measurements, cross sections for underwater inspections, deck coring and testing, 
documentation of structures with known deficiencies, and/or deck infrared thermography.  For 
the 8 operational bascule bridges, in addition to the previously noted inspections, an inspection 
of the electrical and mechanical components may be required.  All IDOT safety rules and 
regulations are required during the inspection(s). 

The department will furnish the Consultant with structural plans and previous Inspection Reports 
for each bridge to be inspected. 

The Consultant's work includes all necessary traffic control, Railroad Flaggers, Railroad 
Insurance, Access Equipment, and any other necessary inspection equipment required to fully 
inspect these bridges.  The Consultant will be required to coordinate each inspection with the 
appropriate authorities – including but not limited to the IDOT Bureau of Traffic, various 
Railroads, Coast Guard Districts, lease holders, etc.  Please note that inspections requiring lane 
closures on heavily traveled routes will be restricted to off-peak hours.  If the bridge should be 
washed prior to the inspection, that work shall be arranged by the Consultant.  The Consultant 
will submit to the department all necessary documentation, to include but not be limited to, NBIS 
Inspections, Fracture Critical Inspections, and Proposed Maintenance Repair Sheets, as well as 
photographs, sketches, and reports to completely document any deficiencies.  The Consultant 
should report any emergency critical findings during the inspection to IDOT ASAP.   Inspection 
reports must be submitted within six weeks of the date of inspection.   

The completion of date of this contract will be 24 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Structural Engineer).  

• The person who will assume the duties of the Inspection Team Leader must meet FHWA 
requirements and be an approved Team Leader with the State Program Manager in 
Illinois.  The Team Leader(s) for Fracture Critical Bridge Inspections must have attended 
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the 3-day NHI-Fracture Critical Inspection Techniques for Steel Bridges Class.  The 
Team Leader(s) on the inspection of Bascule Bridges shall have demonstrated previous 
experience on similar bridges.  

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer for structural work with 
adequate plan review experience). 

The prime firms must be prequalified in the following categories to be considered for this project:   

Structures (Highway:  Advanced Typical) 

Structures (Railroad) 

Structures (Movable) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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9. Job No. C-91-123-15, I-55 (Stevenson Expressway): I-94 (Dan Ryan Expressway) to US 41 
(Lake Shore Drive) Inbound Bridges, Phase III Project, Cook County, Region One/District 
One.  

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2015, at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for the 
improvement I-55 (Stevenson Expressway): I-94 (Dan Ryan Expressway) to US 41 (Lake Shore 
Drive) Inbound Bridges. Work includes, but is not limited to, removal, replacement, widening 
and reconstruction of the existing 3 inbound bridge structures located within the I-55 and US 41 
interchange in the City of Chicago, Cook County.  The project limits extend from Prairie Ave, 
just east of I-94 (Dan Ryan Expressway) to US 41 (Lake Shore Drive) along  I-55 (Stevenson 
Expressway), spanning over Martin Luther King, Jr. Drive and the Metra & CN Railroad corridor. 
The project limits along US 41 (Lake Shore Drive) extend from just about 1,000 feet north of 
31st Street to 23rd Street. The work includes roadway lighting, surveillance and camera 
installation, overhead signing, interstate signing and pavement reconstruction within the project 
limits using 9.75 inch PCC jointed pavement and shoulders.  The bridges will generally be stage 
construction with minimal potential detour for the East to South Ramp structure.  Three new 
concrete retaining walls will be constructed adjacent to the bridge locations.  Landscaping will 
be provided within the interchange areas.  Railroad coordination and work is expected to be 
required to complete the relocation of the RR facilities started in a previous contract. All 
incidental and collateral work necessary to complete the improvement is also required. 

The following structures may be included:  

• S.N. 016-1500    (NB I-55 inbound over Moe Drive and Martin Luther King, Jr. Drive) 
• S.N. 016-1502    (Ramp bridge I-55 EB to SB US 41 (Lake Shore Drive) 
• S.N. 016-1503    (I-55 Ramp EB to NB US 41 (Lake Shore Drive) 
• S.N. 016-0766    (NB I-55 over Martin Luther King, Jr. Drive and Moe Drive) 
• S.N. 016-0773    (Ramp EB I-55 to SB US 41 (Lake Shore Drive)  
• S.N. 016-0778    (Ramp EB I-55 to NB US 41 (Lake Shore Drive)  

The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  
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The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on-site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  

The anticipated construction completion date for this contract is October 31, 2017 plus 10 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator  

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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10. Job No. C-92-052-15, Phase III (Construction Inspection) for FAP 17 (US 52/IL 64) over the 
Mississippi River, Carroll Co. (IL) and Jackson (IA), Region Two/ District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2015 at 10:00 A.M. at the 
Region Two, District Two Office in Dixon. 

Phase III engineering services are required to provide construction inspection for the removal 
and replacement of the structure that carries US 52/IL 64 over the Mississippi River between 
Savanna, IL and Sabula, IA in District Two.  The new bridge is a tied-arch design and will be 
relocated to the south of the existing structure.  The contract includes reconstruction of 1,400 
feet of US 52 causeway in Iowa.  Reconstruction of the causeway will include placing new 
embankment, riprap, and removing and replacing guardrail.  Also, included in this project is the 
reconstruction of 2,400 feet of IL 84 roadway in Illinois, as well as 1,565 feet of retaining wall 
along IL 84.   The IL 84 reconstruction will include removing and replacing guardrail, curb and 
gutter, sidewalk, and driveway entrances. 

The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete this project. The project may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 

The Consultant will assist the Resident Engineer with all documentation of the project.  The 
proposed project may consist of patching and resurfacing, bridge replacement, widening and 
resurfacing, vertical/horizontal realignment, new roadway projects. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 

The Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project.  The completion date for this contract will be 30 months after authorization to 
proceed.   

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (Experience with Tied-Arch Structures is preferred.) 
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• The Materials QA Technician/Inspector(s) - Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection.  

• The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate. Include 
the Documentation Certificate Number for IDOT Documentation of Contract 
Quantities.) 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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11. Job No. P-92-022-15/D-92-022-15, IL 2 over the Rock River in Rockton, Phase I and II 
Engineering Services, Winnebago County, Region Two/District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2015, at 10:00 A.M. at the 
Region Two, District Two Office in Dixon. 

Phase I and II engineering services are required for the preparation of a Project Report and the 
development of final contract plans, specifications and cost estimates for the twin structures 
carrying IL 2 over the Rock River, 0.1 mile south of Hononegah Road in Rockton.  It is 
anticipated that these structures will be completely removed and replaced.  There is 4(f) 
property located on the west side of the structures; the department will provide the required 
information to the Consultant.  These structures will be constructed using crossovers. 

This project may include the preparation of a Project Report, Traffic Management Analysis 
(TMA), Traffic Management Plan (TMP), cost estimates, cross sections, accident analysis, 
Type, Size and Location (TSL) drawings, queue and delay analysis, proposed right-of-way plats, 
contract plans including roadway plans, structure plans, drainage plans, special details; 
geotechnical engineering services, preparation of SGR, special provisions; quantities; and field 
surveys as needed.  It is anticipated this project will be a Categorical Exclusion. 

The following structures are included with this project:  

• S.N. 101-0125 – IL 2 over the Rock River (SB) – Anticipated Total Replacement 
• S.N. 101-0126 – IL 2 over the Rock River (NB) – Anticipated Total Replacement 

The department will furnish the Consultant with any available as-built/existing plans; 2009 NBIS 
bridge inspection reports, topographic survey data, bathymetric surveys,  section corner data 
and any additional surveys as required, microfilm plans; approved bridge condition report, 
existing right-of-way plats, title reports, proposed right-of-way requirements and any other 
available information.   

The estimated construction cost for this project is $14,000,000.  The completion date for Phase I 
will be 26 months after authorization to proceed.  Phase II will be negotiated near the 
completion of Phase I.  Phase II work must be completed within 22 months after authorization to 
proceed with Phase II.  

Key personnel listed on Exhibit A for this project must include:  

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the work in the area of geotechnical analysis and the 
Structural Geotechnical Report (SGR) (must be an Illinois Licensed Structural Engineer).  
The required Geotechnical prequalification category may be completed by the Prime 
and/or Subconsultant. 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Surveyor). Surveys prequalification category requirement may be completed by Sub 
and/or Prime. 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work, must 
be an Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience and must be an Illinois Licensed Professional Land Surveyor for surveys). 

The prime firm must be prequalified in the following categories to be considered for this project:  

Location/Design Studies (Rehabilitation) 

Highways (Roads & Streets) 

Structures (Highway: Typical) 

Hydraulic Reports (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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12. Job No. C-92-053-15, Various Construction Inspection Projects, Various Routes, Various 
Counties, Region Two/District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2015 at 10:30 A.M. at the 
Region Two, District Two Office in Dixon. 

Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. 

The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects. The projects may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project. The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 

The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 

The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 

The estimated construction costs for these projects may range from $200,000 to $12,000,000.  
The Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project.  The completion date for this project will be 48 months after authorization to 
proceed.   

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer 

• The Materials QA Technician/Inspector(s) - Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection.  

• The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
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the Documentation Certificate Number for IDOT Documentation of Contract 
Quantities.) 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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13. Job No. C-94-072-15, FAI Route 74 (I-74) & CH 9, Construction Inspection, Contract No. 
88502, Knox County, Region Three/District Four. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0.  

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 24, 2015 at 10:00 A.M. at the 
Region Three, District Four Office in Peoria. 

Construction inspection for Contract No. 88502, located in Knox County near Galesburg.  The 
Construction contract consists of the removal and replacement of CH 9 over I-74, as well as, the 
partial ramp and roadway reconstruction at the CH 9 and I-74 interchange. 

Phase III engineering services are required for the inspection, supervision, materials testing 
(including, but not limited to, PCC, HMA and embankment testing), materials certification and all 
documentation for this project.  The Consultant staff will report to a District Resident 
Engineer/Technician on this project.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited.  At the negotiation meeting, the prime Consultant and 
subconsultants(s) will disclose all current relationships with contractors. 

The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade 
and any other equipment deemed necessary to perform the work. Overnight lodging may be 
required. 

The construction project is scheduled for the November 6, 2015 letting and construction 
completion in the spring 2017. The completion date for this contract will be 48 months after 
authorization to proceed.   

Key personnel listed on Exhibit A of the Statement of Interest for this project must include: 

• The Liaison Engineer (with current IDOT Construction Documentation certificate) 

• The Construction Inspector(s) (with current IDOT Construction Documentation certificate) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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14. Job No. C-94-073-15, FAP Route 669 (IL 8/IL 116/IL 29 & Cedar St.), Construction 
Inspection, Contract No. 68A93, in Peoria & Tazewell Counties, Region Three/District 
Four. 

This project contains Federal Funds.  

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime consultant will 
be using is scheduled to attend a negotiation meeting on July 24, 2015 at 10:00 A.M. at the 
Region Three/District 4 Office in Peoria. 

Construction inspection services are required for Construction Contract No. 68A93 located in 
Peoria and Tazewell Counties connecting the cities of Peoria, and East Peoria.  Project consists 
of repairs to the substructure, superstructure, and deck carrying IL Routes 116, 8, and 29, as 
well as, Cedar Street over the Illinois River and the Tazewell and Peoria Railroad. 

Phase III engineering services are required for the inspection, supervision, materials testing 
(including, but not limited to, PCC, HMA and embankment testing), materials certification and all 
documentation for this project.  The Consultant staff will report to a District Resident 
Engineer/Technician on this project, and should have experience in large river crossings with an 
emphasis on structural steel repair.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited.  At the negotiation meeting, the prime Consultant and 
subconsultants(s) will disclose all current relationships with contractors. 

The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade 
and any other equipment deemed necessary to perform the work. Overnight lodging may be 
required. 

The construction project is scheduled for the January 15, 2016 letting with a May 2017 
completion. The completion date for the contract will be 48 months after authorization to 
proceed.   

Key personnel listed on Exhibit A of the Statement of Interest for this project must include: 

• The Liaison Engineer (with current IDOT Construction Documentation Certificate) 

• The Construction Inspector(s) (with current IDOT Construction Documentation Certificate) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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15. Job Nos. P-94-004-15 and D-94-036-15, FAP 669 (IL8/IL116), Cedar Street Extension over 
P&PU Railroad, and over IL 29, Phase I and II Engineering Services, Tazewell County, 
Region Three/District Four. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0.07 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 29, 2015 at 9:00 A.M. at the 
Region Three, District Four Office in Peoria. 

Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a Categorical Exclusion) and contract plans (PS&E) for the removal and 
replacement or rehabilitation of the structures on IL 8/IL 116 over the P&PU Railroad and over 
IL 29. 

The following structure replacements or rehabilitations are anticipated to be included: 

• S.N. 090-0034 - IL8/IL 116 over the P&PU Railroad 

• S.N. 090-0035 - IL 8/IL 116 over IL 29 

The Consultant’s work is anticipated to include preparing the Project Report, Bridge Condition 
Reports, Structure Geotechnical Reports, Structure Reports, Bridge Type Studies, and Type, 
Size and Location (TS&L) drawings for the replacement structures.  This work may include data 
collection, route & land surveys,  cost estimates, crash analyses, traffic management analysis, 
environmental coordination and assessments, public involvement activities, inspection of 
existing structure to determine staging possibilities, geometric studies, interchange design 
studies, structure borings, geotechnical analysis and reporting, drilling and analysis of soil 
borings, development of cross sections as required to determine construction limits and right-of-
way needs, and other related work and exhibits required to produce the necessary Phase I 
documents and reports.  The Consultant will also obtain survey data to prepare plats and legal 
descriptions for additional right-of-way, if required. 

The work required is also anticipated to include preparing bridge and roadway plans, 
specifications, cost estimates, traffic management plans, maintenance of traffic/staging plans, 
drainage plans, temporary and permanent erosion control plans, cross sections, special details, 
special provisions, pay items and quantities, shop drawing reviews, railroad coordination, 
estimates of time, supplemental survey and any other work necessary to complete final contract 
plans and documents. 

The department will furnish the Consultant with any available as-built plans, field notes and 
survey books, traffic data, crash data, structure inspection reports, existing bridge condition 
reports, existing right-of-way information, and other information that is available. 

The estimated construction cost for this project is $26,000,000.  The completion date for the 
Phase I portion will be 24 months after the authorization to proceed. Phase II will be negotiated 
near the completion of Phase I.    The completion date for Phase II will be 24 months after 
authorization to proceed with Phase II. 
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Reports (must be an Illinois Licensed 
Professional Engineer).  Geotechnical Services (Subsurface Exploration, General 
Geotechnical Services, & Structure Geotechnical Report) prequalification categories 
requirement may be completed by the Sub and/or Prime consultant. 

• The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). The surveying prequalification category requirement may be completed by 
the Sub and/or Prime consultant. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Rehabilitation) 

Highways (Roads & Streets) 

Structures (Highway: Advanced Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the engineering and 
Prequalification Agreement System (EPAS). 
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16. Job No. D-95-029-15, Phase I/II Various Projects, Various Routes, Various Counties, 
Region 3/District 5. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2015 at 10:30 A.M. at the 
Region 3/District 5 Office in Paris. 

Phase I and/or II engineering services are required for work on various projects in District Five.  
Work Orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project may be in either English or metric units. 

The Consultant’s Phase I work, if required, may consist of conducting hydraulic and route 
surveys, subsurface utility engineering, preparing Structure Geotechnical Reports, drilling and 
analysis of soil borings, hydraulic analysis, geometric studies, and preparing project reports 
(Categorical Exclusion reports only). This work may include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, traffic management plans, 
accident analysis, quantity computations, and other related work items required to produce a 
project report. 

The Consultant’s Phase II work, if required, may consist of conducting route surveys, land 
surveys, right of way plat and plan preparation, writing legal descriptions, staking right of way, 
hydraulic analysis, geometric studies, roadway plans, TS&L drawings, pre-final structure plans, 
final structure plans and any other related work required to complete final plans, special 
provisions, and estimates as necessary. 

The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic 
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring 
logs, and crash data when available. 

The Consultant may be required to provide project management and/or project support staff to 
work in the District 5 office.  This work may include engineering, technical management, and/or 
project support.  The selected Consultant and/or their subconsultants on this project are 
prohibited from managing contracts where either party is the prime Consultant or a 
subconsultant.  The selected firm and/or their subconsultants may not manage another firm if 
the relationship was reversed during another phase of work. 

Teaming agreements will not be allowed on this project. 

It is anticipated this contract will include approximately 4 to 10 different projects.  The 
Consultant’s work may consist of either complete projects or a portion of the total engineering 
required for a certain project.  The estimated construction cost for each project will range from 
approximately $10,000 to $5,000,000.  The completion date for this contract will be 48 months 
after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Rehabilitation) 

Structures (Highway: Typical) 

Highways (Roads & Streets) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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17. Job No. C-95-028-15; Various Phase III Engineering Services, Various Routes, Various 
Counties, Region 3, District 5.  

This project requires 25% DBE Goal. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 24, 2015 at 9:00 A.M. at the 
Region Three, District Five Office in Paris. 

Phase III engineering services are required to provide construction inspection services for 
construction projects throughout District 5.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units. 

The Consultant will be required to furnish adequate qualified staff as approved by the district to 
assist in performing the required inspection, layout, and other duties to allow the timely 
completion of projects in accordance with state specifications.  Projects requiring staffing may 
include, but not limited to, District wide patching and resurfacing contracts, or specific bridge 
projects, resurfacing, or urban rehabilitation projects.  The Consultant will be required to assist 
in performing on-site inspections, layout including design changes, provide construction layout 
when not provided for in the contract plans, provide geotechnical inspection and testing, prepare 
records, maintain documentation, and provide general assistance as member of a field crew.  
The department will furnish the Consultant with a Resident Engineer/Technician to direct the 
Contractor and to direct/coordinate the activities of the Consultant’s staff.  The department will 
also furnish the construction plans and specifications. 

The Consultant may be asked to provide a Liaison Resident Engineer to work directly with 
IDOT’s Resident Engineer/Technician.  The Consultant may also be asked to furnish a 
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5.  
Illinois Construction Records System (ICORS) software will be provided for downloading on the 
Consultant’s computer(s). 

The Consultant’s personnel will be required to provide a vehicle for their use on construction 
sites and for traveling between projects, material plants, and weigh scales.  The Consultant 
must also provide their own inspection equipment, testing equipment, layout equipment, cell 
phones, and any other equipment deemed necessary to complete the work.  The duration of 
time spent at a single location may vary as a function of work assignment needs. 

The Consultant’s personnel must have a good working knowledge of the department’s 
specifications, the department’s Construction Manual, Project Procedures Guide 
and documentation and inspection procedures. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and sub-
consultant(s) will disclose all current relationships with contractors. 

This contract is scheduled for the 2016, 2017 and 2018 construction seasons.  The completion 
date for this contract will be 36 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 

• Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

• Materials Inspector/Tester – Must have experience and a working knowledge in the area 
of Hot Mixed Asphalt (HMA), Portland Cement Concrete (PCC), and Soils testing are 
highly desirable.  All personnel performing materials field testing for PCC, HMA, and 
Soils testing must possess the most up-to-date certifications. 

• The Documentation Technician (The person actively performing the documentation on 
the project must possess a current IDOT Construction Documentation certificate.  
Include the Documentation Certificate Number for IDOT Documentation of Contract 
Quantities.) 

• The Survey Chief.   

• Construction Inspector (Personnel must have the level of training necessary as outlined 
in the department’s “Project Procedures Guide”) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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18. Job No. C-96-054-15, Various Phase III Projects, Various Routes, Various Counties, 
Region Four/District Six. 

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on August 19, 2015 at 10:00 A.M., at 
the Region Four/District Six Construction Annex Office in Springfield. 
 
Phase III construction engineering services are required to provide construction inspection for 
various projects throughout District Six.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on as needed basis.  All work may be in either 
English or metric units. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff provided to supplement the department’s staff. 
 
The Consultant will provide sufficient staff to perform all engineering services required to 
provide construction inspection under the direction of IDOT’s Resident Engineer for roadway 
related work on various routes in District Six.  The projects may include, the inspection and 
documentation of pay quantities, on-site material testing, material quality assurance testing, 
construction layout staking, and all other work required to complete the project.  The consultant 
will provide tools of the trade. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited.  At the negotiation meeting, the prime Consultant and sub-
consultants(s) will disclose all current relationships with contractors. 

The department will furnish the Consultant with plans and specifications. 
 
The Consultant’s work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project.  The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the department policies for this project. 
 
The estimated construction costs for these projects may range from $100,000 to $80,000,000.  
The various projects are scheduled for construction during the calendar year 2015, 2016, 2017 
and 2018 construction seasons.  The completion date for this contract will be 36 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The Documentation Technician.  The person(s) actively performing the documentation on 
the project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Documentation of Contract 
Quantities. 
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• Construction Inspectors (3-8 People).  Inspectors should be familiar with IDOT inspection 
duties and requirements.  The construction inspectors should be capable of performing 
geometric and physical layout as needed for construction purposes.  Knowledge in the area 
of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) and soils training are required.  
The person(s) actively performing as the construction inspectors on the project must 
possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT Documentation of Contract Quantities. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   

Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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19. Job No. D-98-046-15, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Five/District Eight. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2015 at 10:00 A.M. at the 
Region Five/District Eight Office in Collinsville.  

Phase I and/or Phase II engineering services are required for various projects throughout the 
District. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. Consultant staff may be required to perform work at the 
District Eight office in Collinsville. 

Phase I work, if required, may consist of conducting surveys, utility coordination, hydraulic 
survey/analysis, conducting geometric studies and reviews, preparing Type, Size and Location 
(TS&L) plans, preparing Bridge Condition Reports, preparing Structure Geotechnical Reports, 
soils analyses, and preparing Project Reports (Categorical Exclusion projects only). This work 
may include data collection, cost estimates, traffic management analysis, crash analysis, 
development of alternative alignments preparing environmental and hazardous waste 
documents, infrared testing of bridge decks and other related work and exhibits necessary to 
produce the Project Report, as necessary. This work could include amending or updating 
existing Project Reports. 

Projects may include public involvement. Public involvement may include coordinating and 
leading informational meetings and public hearings, preparing exhibits for meetings and 
hearings, Context Sensitive Solutions (CSS) duties, evaluating, and incorporating comments 
from those meetings into a report. 

Phase II work, if required, may consist of geometric studies, structure plans, roadway plans, and 
any other related work to complete final plans, specifications, and estimates, as necessary.  

The various proposed projects may consist of simple roadway patching and resurfacing, bridge 
repair, bridge rehabilitation, bridge replacement, roadway widening and resurfacing, roadway 
reconstruction, and design on new roadway alignments. Projects may also include design of 
partial access controlled and access controlled highways on existing and/or new alignments. 
This work may include preparing Bridge  Condition Reports, preparing TS&L  drawings for 
structures, conducting surveys, preparing structural geotechnical reports, providing soil borings 
and analysis for various roadway, foundation and other  Geotechnical reports, pavement cores 
to verify existing pavement condition, composition and thicknesses, checking traffic signal or  
highway lighting warrants, utility coordination, traffic signal, highway lighting and signing plans, 
developing construction staging and maintenance of traffic and traffic management plans 
(TMP’s) and any other related work and exhibits as necessary to complete final plans, 
specifications,  estimates of time and estimates of cost, as necessary. 

In addition, the Consultant may also be required to provide Computer Aided Drafting Design 
(CADD) and other design support. It is anticipated that one or more persons from the 
Consultant’s staff may be required to conduct general design work in the District 8 office 3-5 
days per week. 
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The work may include preparing draft local agency, utility, and railroad agreements.  In addition, 
the Consultant may be required to assist in developing a project financial plan or project 
management plan. All work prepared by the Consultant must be compatible with department 
software and readily duplicated on department hardware. 

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, location design reports, and other information deemed applicable to the 
Consultants work. 

The completion date for this contract will be 48 months after authorization to proceed.  

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of work (must 
be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

• The person(s) who will provide CADD support (3-5 years of experience using 
MicroStation and GeoPak in a Civil Drafting environment, be proficient in evaluating and 
editing tin models, and have a working knowledge of MS Excel and MS Word is desired). 

• The person who will perform/supervise the work in the area of hydrologic/hydraulic 
analysis and modeling for culverts and bridges (must be an Illinois Licensed Professional 
Engineer). 

• The person who will be in charge of geotechnical engineering (must be either an Illinois 
Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). The 
Geotechnical Services (SGR) prequalification category(s) may be completed by the 
Prime and/or Sub. 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The person who will perform CSS/Public Involvement duties (must include a detailed 
description of CSS/public involvement work he/she has directed involving facilitation of 
public meetings and public hearing, organizing  work groups and press conference, 
press releases and property owner contact letters, etc.) 
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The Statements of Interest must also include the Consultant’s relevant projects completed by 
the firm for IDOT within the past four years by members of the Consultant’s’ key personnel listed 
in the Statements of Interest. Do not include more than 10 relevant projects.  

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/ Design Studies (Reconstruction/Major Rehabilitation) 

Highways (Roads & Streets) 

Structures (Highway: Advanced - Typical) 

Hydraulic Reports (Waterways: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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20. Job No. D-98-063-15, Subsurface Utility Engineering, Various Routes, Various Counties, 
Region Five, District Eight. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 24, 2015 at 10:30 A.M. at 
the District Eight Office in Collinsville. 

Engineering services for subsurface utility engineering are required on various projects 
throughout District Eight for use primarily on Phase I and II projects.  There may be projects 
during Phase III.  Work orders under a blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  The Consultant shall respond within 24 hours to the 
District after receiving each work order assignment to discuss the scope of work, negotiate 
hours of work, equipment required, and direct cost.  After the department gives the Consultant 
authorization to proceed, the Consultant shall commence work within 10 calendar days. 

This project includes providing the District with existing utility location information in written 
documents and electronic CADD files for the various projects assigned.  This information shall 
be obtained by researching all utility companies’ records which have facilities in the area and by 
performing actual field surveys to verify and map at the appropriate quality level all existing 
utilities on the assigned project.  Field surveys are to be performed to horizontally locate above 
ground utility features, including but not limited to poles, manholes, valve boxes, meters, utility 
designation markings, etc.  The Consultant shall also determine the existence and approximate 
horizontal position of underground utilities through the application of appropriate surface 
geophysical methods (QL B data).  The exact horizontal and vertical locations of underground 
utilities shall also be determined by actually physically locating them (exposing and surveying) 
at designated spots with the use of special boring/excavating equipment insured not to damage 
existing utilities (QL A data). 

The department will furnish the Consultant with any available as-built plans and/or microfilm 
plans, survey field notes, alignment data, cross ties, design CADD files, or benchmarks. 

The completion date for this contract will be 60 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be experienced in managing multiple subsurface utility engineering 
projects in urban environments). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work required for surveying (must be experienced in 
survey of utility features and an Illinois Licensed Land Surveyor). Surveying 
prequalification category requirement may be completed by Prime and/or Subconsultant.  
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• The person(s) who will perform the QC/QA review work of all milestone submittals (must 
be an Illinois Licensed Professional Engineer). 

Statements of interest must also include the Consultants’ relevant SUE projects, do not list more 
than 10 projects, completed by the firm within the past 5 years by members of the Consultant’s 
current key personnel listed above. 
 
The prime firm must be prequalified in the Special Services (Subsurface Utility Engineering) 
category to be considered for this project.   

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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21. Job No. D-98-066-15, Land Survey Project Manager and Land Surveying, Various Routes, 
Various Counties, Region 5/District Eight.  

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2015 at 2:00 P.M. at the 
Region 5/District Eight Office in Collinsville. 

Professional land surveying services are required for performing Land Survey Project 
Management and for performing miscellaneous land surveys along various routes, in various 
counties, in District 8.  Work orders under a blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or Metric units. 

The Consultant’s work as a Land Survey – Project Manager (PM) will include the management 
and review of right of way survey projects as prepared by other Consultants.  PM duties shall be 
performed at the District Eight Office in Collinsville.  This work shall entail the accurate review of 
consultant prepared Plat of Highways, Excess Right of Way Plats, Existing Right of Way 
Surveys and legal descriptions in accordance with the Department’s Land Acquisition Manual 
and with the District Eight checklists and procedures.  This work would also include record 
research at the district office and at the county recorder offices or other governmental agencies; 
ordering, reviewing and accounting for the necessary title commitments of each project;  
maintenance of Land Acquisition databases;  maintenance of project files;  oral and written 
communication with right of way survey consultants, title company representatives, property 
owners and District staff;  attendance at project meetings;  designing proposed right of way lines 
and easements using Microstation and Geopak software; performing land surveying 
computations using Geopak software; and fieldwork as required.   

The Consultant and/or their subconsultants on this project are prohibited from managing 
contracts where either part is the prime Consultant or subconsultant.  The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during 
another phase of work. 

The Consultant’s work may also consist of performing land surveys for highway purposes.  This 
may include land surveying to reference the highway centerline to public land lines, land 
surveying to locate boundaries, record research, preparation and recording of monument 
records, preparation of legal descriptions, preparation of Freeway Orders, preparation of various 
plats and maps including: Statutory Plat of Highways, existing right of way survey plats or maps, 
centerline plats, corridor protection maps and excess right of way parcel plats. The Consultant's 
work may include right of way staking.  The Consultant's work may include performing horizontal 
and vertical control surveys and topographic surveys for highway design projects.  

The department will provide alignment data, title commitments, former construction plans, 
existing right of way information, and proposed right of way requirements for each project (when 
available). 

The completion date for this contract will be 48 months after authorization to proceed. 
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The Consultant will be required to prepare all survey files and plats for this contract using 
Microstation and Geopak software as utilized by the department. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Land Surveyor). 

• The person who the firm plans to assign in the District Eight Office as the Land Survey 
Project Manager (must be an Illinois Licensed Professional Land Surveyor). This person 
must be experience in the use of Microstation and the preparation of Plat of Highways 
and legal descriptions for District Eight. 

• The person who will perform the surveys (must be a licensed Illinois Professional Land 
Surveyor). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be a licensed Illinois Professional Land Surveyor, with adequate 
experience). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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22. Job No. P-98-064-15; Phase I/II Various Projects, Various Routes, Various Counties, 
Region Five/District Eight. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 24, 2015 at 10:00 A.M. at the 
Region Five/District Eight Office in Collinsville.  

Phase I and/or II engineering services are required for various projects in District 8.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.   

The Phase I work, if required, may consist of conducting initial project reviews for 
recommendations for improvements, geometric reviews and/or studies, capacity reviews and/or 
studies, route surveys, utility coordination, drainage studies, hydraulic analyses, geotechnical 
studies, environmental studies, public involvement including Context Sensitive Solutions (CSS) 
duties, preparation of Type, Size, Location plans (TSLs) preparation of Bridge Condition 
Reports, and preparation of Environmental or Project Reports.  This work may include data 
collection, development of alignment alternatives, intersection design studies, design of 
preliminary geometry, cost estimates, traffic management analysis, crash analysis, and other 
related work and exhibits necessary to produce the Environmental or Project Report, as 
necessary. 

The Phase II work, if required, may consist of conducting route surveys, hydraulic analyses, 
geometric studies, roadway plans, structure plans and any other related work to complete final 
plans, specifications and estimates, as necessary.  The various proposed projects may consist 
of bridge repair, bridge rehabilitation, and bridge replacement and also resurfacing type 
projects, including interstate resurfacing.  

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, existing right-of-way plans, crash statistics, agency coordination, aerial photos, 
boring logs, existing Bridge Condition and Hydraulic Reports, and any other available 
information.   

The Consultant’s work may include either a complete project or a portion of the total engineering 
necessary for a certain project’s completion.   

The completion date for this contract will be 48 months after authorization to proceed.   

Key personnel list on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all Phase I/Phase II 
aspects of the work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the Phase I and/or Phase II deliverables (must 
be an Illinois Licensed Professional Engineer) 
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• The person who will be in charge of the surveys must be an Illinois Licensed 
Professional Surveyor.  The Surveying prequalification category requirement can be 
performed by the prime and/or subconsultant.  

• The person who will perform the work of the structure plan preparation documents (must 
be an Illinois Licensed Structural Engineer) 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform CSS/Public Involvement duties (must include a detailed 
description of CSS/public involvement work he/she has directed involving facilitation of 
public meeting and public hearing, organizing work groups and press conferences, 
drafting press releases and property owner contact letter, etc. 

The Statements of Interest must also include the Consultant’s relevant projects completed by 
the firm for IDOT within the past four years by members of the Consultant’s’ key personnel listed 
in the SOI. Do not include more than 10 relevant projects.  

The prime firm must be prequalified in the following categories to be considered for this project:  

Location/Design Studies (Reconstruction/Major Rehabilitation) 

Highways (Roads & Streets) 

Structures (Highway: Advanced Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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23. Job No.  D-98-065-15, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Five/District Eight. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, are scheduled to attend a negotiation meeting on July 27, 2015 at 9:00 A.M. at the 
Region Five/District Eight Office in Collinsville. 

Phase I and/or Phase II engineering services are required for various projects throughout the 
District. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. Consultant staff may be required to perform work at the 
District Eight office in Collinsville. 

Phase I work, if required, may consist of conducting surveys, utility coordination, hydraulic 
survey/analysis, conducting geometric studies and reviews, preparing Type, Size and Location 
(TS&L) plans, preparing Bridge Condition Reports, preparing Structure Geotechnical Reports, 
soils analyses, value engineering studies and preparing Project Reports (Categorical Exclusion 
projects only). This work may include data collection, cost estimates, traffic management 
analysis, crash analysis, development of alternative alignments preparing environmental and 
hazardous waste documents, infrared testing of bridge decks and other related work and 
exhibits necessary to produce the Project Report, as necessary. This work could include 
amending or updating existing Project Reports. 

Projects may include public involvement. Public involvement may include coordinating and 
leading informational meetings and public hearings, preparing exhibits for meetings and 
hearings, Context Sensitive Solutions (CSS) duties and evaluating and incorporating comments 
from those meetings into a report. 

Phase II work, if required, may consist of geometric studies, structure plans, roadway plans, and 
any other related work to complete final plans, specifications, and estimates, as necessary.  

The various proposed projects may consist of simple roadway patching and resurfacing, bridge 
repair, bridge rehabilitation, bridge replacement, roadway widening and resurfacing, roadway 
reconstruction, and design on new roadway alignments. Projects may also include design of 
partial access controlled and access controlled highways on existing and/or new alignments.  
This work may include preparing Bridge Condition Reports, preparing TS&L drawings for 
structures, conducting surveys, preparing structural geotechnical reports, providing soil borings 
and analysis for various roadway, foundation and other geotechnical reports, pavement cores to 
verify existing pavement condition, composition and thicknesses, checking traffic signal or 
highway lighting warrants, utility coordination, traffic signal, highway lighting and signing plans, 
developing construction staging and maintenance of traffic and traffic management plans 
(TMP’s) and any other related work and exhibits as necessary to complete final plans, 
specifications, estimates of time and estimates of cost, as necessary. 

In addition, the Consultant may also be required to provide Computer Aided Drafting Design 
(CADD) and other design support. It is anticipated that one or more persons from the 
Consultant’s staff may be required to conduct general design work in the District 8 office 3-5 
days per week. 
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The work may include preparing draft local agency, utility, and railroad agreements. In addition, 
the Consultant may be required to assist in developing a project financial plan or project 
management plan. 

All work prepared by the Consultant must be compatible with department software and readily 
duplicated on department hardware.  All files produced during the course of this contract are the 
property of the department and must be provided in the appropriate electronic format for the 
department’s files and for possible future use.  

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, location design reports, and other information deemed applicable to the 
Consultants work. 

The completion date for this contract will be 48 months after authorization to proceed.   

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of work (must 
be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the 
staff performing this work must be identified.  

• The person(s) who will provide CADD support (3-5 years of experience using 
MicroStation and GeoPak in a Civil Drafting environment, be proficient in evaluating and 
editing tin models, and have a working knowledge of MS Excel and MS Word is desired). 

• The person who will perform/supervise the work in the area of hydrologic/hydraulic 
analysis and modeling for culverts and bridges (must be an Illinois Licensed Professional 
Engineer). 

• The person who will be in charge of geotechnical engineering (must be either an Illinois 
Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). The 
Geotechnical Services (SGR) prequalification category(s) may be completed by the 
Prime and/or Sub. 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The person who will perform CSS/Public Involvement duties (must include a detailed 
description of CSS/public involvement work he/she has directed involving facilitation of 
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public meetings and public hearing, organizing  work groups and press conference, 
press releases and property owner contact letters, etc.) 

The Statements of Interest must also include the Consultant’s relevant projects completed by 
the firm for IDOT within the past four years by members of the Consultant’s’ key personnel listed 
in the SOI. Do not include more than 10 relevant projects.  

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/ Design Studies (Reconstruction/Major Rehabilitation) 

Highways (Roads & Streets) 

Structures (Highway: Advanced Typical) 

Hydraulic Reports (Waterways: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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24. Job No. D-98-067-15, Various Survey Projects, Various Routes, Various Counties, Region 
5, District Eight. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on August 6, 2015 at 10:00 A.M. at the 
Region Five, District Eight Office in Collinsville. 

Professional land surveying services are required to perform route surveys and hydraulic 
surveys in District 8. The Consultant’s work may include land surveying to establish the existing 
centerline alignment for projects, land surveying to measure and record all topographic features 
along specific routes, land surveying to create three dimensional models for highway design 
projects, and land surveying to locate right of way, record research, preparation of, and 
recording of monument records. The Consultant’s work may include staking out the existing 
centerline alignment, as well as performing horizontal and vertical control surveys for highway 
design projects. The Consultant’s work may also include performing floodplain cross sections, 
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to 
complete hydraulic reports. The Consultant is also required to process their field data and 
submit their data in an electronic format while adhering to all IDOT’s standards. The Consultant 
is also required to use IDOT’s Point Code Listing while conducting the field survey and shall be 
required to submit all original field notes upon completion of said surveys.  

Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as-needed basis.  All work for this project may be in either English or metric units.  

The department will provide alignment information and horizontal and vertical control (if 
applicable), existing microfilm information and general survey requirements for each project.  

The Consultant will be required to prepare all survey files and plats for this contract using 
Microstation and Geopak software as utilized by the department. 

It is anticipated that this contract will include approximately 10 to 20 such surveys.  The 
completion date for this contract will be 48 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor.) 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Land Surveyor). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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25. Job No. Aeronautics Project-1. Services to provide, document and conduct visual 
inspections for pavements at approximately seventy-four (74) airports on an anticipated 
three year cycle, Bureau of Airport Engineering. 

This project contains Federal Funds. 

This project requires 5% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants, the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 29, 2015 at 10:00 A.M., at the 
Bureau of Airport Engineering Office in Springfield. 

1. Work is expected to consist of performing visual inspections of airports designated by the 
department.  The pavements shall be evaluated using the Pavement Condition Index (PCI) 
procedure.  The evaluation is anticipated to include: 

• Taking photographs which illustrate the distresses found within the pavement sections 
inspected, 

• Making any modifications, corrections or additions as required to update and maintain 
the accuracy of the PCI Feature Maps based on the information obtained during the 
visual inspections. Current Feature Maps will be provided for the first year by the 
department for updating of the Feature Map after visual inspections, the remainder of 
the contract, the Consultant will modify Feature Maps accordingly from construction 
projects provided by the Department,  

• CAD Drawings/files; the Consultant will be responsible for creation, development of 
new and existing Current Sample Unit Maps developed in VISIO and Consultant will 
be required to convert VISIO files into an AutoCAD drawing file, 

• Perform all processing, data entry and quality control of the information collected 
during the visual inspections.  This information will be entered into an existing 
MicroPAVER database maintained by the department.  The Consultant will provide 
monthly status reports as to the progress of the inspections.  Inspections and data 
processing will be completed by September 15th of each year and the Consultant will 
provide a copy of the updated MicroPAVER file for use by the department.  The 
Consultant will provide maps and reports as requested by the department. 

2.  Airport Management System Work Plan.  The anticipated work is broken down into four (4) 
tasks: 

Task 1:  Project Kick-Off Meeting.  The project will begin with a kick-off meeting. During 
this meeting, the final scope of work and work schedule will be discussed and approved 
that will meet the department's specific needs and requirements with respect to 
pavement inspection and management.  Each deliverable will be discussed in detail, so 
everyone will have an understanding of the schedule and final product(s) expected from 
this project. 
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Task 2:  Current Pavement Management Systems (PMS) needs and software 
compatibility requirements.  The department currently uses MicroPAVER Version 6.5.7 
for its Pavement Management System (PMS) and all data to be collected must be 
compatible for input and evaluation with this system.  The department will have delivered 
upon completion of one full cycle of inspections (3 years) an updated version of 
interactive CD's (compact disc), totaling eighty-five (85) to reflect the updated condition 
and distress data.    

Evaluate seventy-four (74) airports and incorporation of this information into the existing 
MicroPAVER Pavement Management System (PMS) database.  

Task 3:  PCI Inspections.  Determine consistent methodology for how current condition 
will be evaluated.   

During this project, the pavements will be evaluated using the Pavement Condition Index 
(PCI) procedure, inspections will be done on a three-year cycle, with approximately one-
third of the total number of airports inspected each year.  The PCI procedure is the 
standard used by the aviation industry and military to visually assess pavement 
condition.  The procedure is described in the Federal Aviation Administration (FAA) 
Advisory Circular (AC) 150/5380-7B and ASTM Standard D5340. 

The PCI was developed to provide engineers with a numerical indication of overall 
pavement condition. During a PCI survey, visible signs of deterioration within a selected 
sample unit are recorded and analyzed. Distress type, severity and quantity are all 
identified and recorded and analyzed. The final calculated PCI value is a number from 0 
to 100, with 100 representing a pavement in excellent condition. 

The Consultant will use a sampling rate that meets the Department's objectives and is 
appropriate for the management of a system of airports.  In addition to inspecting the 
sample units selected through a stratified random sampling, any unique or isolated 
pavement situation will be identified as an additional sample unit and inspected in 
accordance with AC 150/5380-7B (or most current AC) guidelines. 

As part of the PCI survey, photographs of the pavement will be obtained to permanently 
record the condition of the different facilities and sections.  These photographs will also 
be used to update previous photographs of the facilities in the PMS database.  

The department will be provided a schedule of survey dates and locations giving 
department staff an opportunity to attend field inspections. 

Any needed changes to the maps identified during the PCI inspections will be reported 
to the Department. 

Task 4:  Delivery of all documentation/material.  The Consultant will update the airport 
pavement maps, pavement conditions and distress data and photographs for distribution 
by the department for each yearly cycle of completed airport inspections.  Once a full 
cycle (3 years) has been completed all pavement maps, pavement conditions, distress 
data and photographs shall be distributed to the department on a self-running compact 
disc (CD's, quantity of eighty-five (85)).  Updated PCI information, maps and 
photographs will be included on the CD.  All facility documentation regarding the PCI's, 
maps, photographs and interactive CD will be delivered upon completion to the 
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Department.  All documentation, maps, and photographs will be property of the 
Department.  In addition, all PCI information, maps, photos and other relevant survey 
material will have web based capability. 

The tasks are listed in the general sequence in which they will be conducted, and possible 
overlap may occur in some of the activities. 

The Consultant is also required to have airport survey experience, Transportation Security 
Administration (TSA) training (applicable to Primary Airports in Illinois), and had employee 
background checks, and have radio operation communications experience. 

Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed Airport Pavement Reviews completed with key personnel above in 
the last five years. 
 
If a Consultant has 2 or more Illinois airport sponsors as clients, this is deemed a conflict of 
interest and the consultant will not be considered for the PMS contract. 

The completion date for this contract will be 76 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the project (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer). 

 
 
The prime firm must be prequalified in the Airports (Design) category to be considered for this 
project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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26. Job No. P-30-005-15, Development of a Computer Aided Design and Drafting Policy 
Manual, Bureau of Design and Environment. 

 This project contains Federal Funds. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and any sub-consultants the prime Consultant 
will be using are scheduled to attend an initial meeting on July 30, 2015 at 10:00 A.M. at the 
Harry R. Hanley Building, Central Bureau of Design and Environment in Springfield. 

Services are required to develop a Computer Aided Design and Drafting (CADD) Policy Manual.  
Preparation of this manual will require developing guidance and policy enabling standardized 
use of three dimensional (3D) CADD technology for the design, construction, and operation of 
the Department’s transportation highway infrastructure.  This shall include development of policy 
and guidance for CADD users to develop plans and 3D Models for roadway and structures 
utilizing PowerGEOPAK Select Series 4 and MicroStation Select Series 3.  This shall also 
include standardizing requirements for delivering 3D Models in a file format(s) facilitating project 
estimating, bidding, automated machine guidance, construction layout, construction inspection, 
and as-built plan retention.  To facilitate this, the Consultant shall meet with IDOT personnel 
where a pilot project(s) will be designed utilizing the software cited above concurrently with the 
policy development.  Development of this manual will also require updating and incorporating 
the existing CADD Roadway and Structure Project Deliverables Policy, the CADD Roadway 
Drafting Reference Guide, and the CADD Structures Drafting Reference Guide to reflect the 
current standards and policies.  Also, the Consultant shall revise the policy and guides cited 
above into one document. 

The department will furnish the Consultant with the existing Deliverables Policy and Drafting 
Reference Guides in electronic format in Microsoft Word and MicroStation. 

The completion date for this contract shall be 24 months after the notice to proceed. 

The Consultant is required to have the following: 

• Experience in research, development, and production of technical manuals, including the 
preparation of manuals for IDOT or other departments of transportation. 
 

• Experience in developing standards and CADD workflows. 
 

• Knowledge of and experience with all aspects of plan preparation for roadways and 
structures including 3D modeling. 
 

• Ability to produce the CADD Policy Manual electronically utilizing the latest versions of 
Microsoft Word, PowerGEOPAK Select Series 4 and MicroStation Select Series 3, and 
Adobe Acrobat. 
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work. 
 

• The person(s) performing the technical writing for the work. 
 

• The person(s) performing the CADD portion of the work including development of CADD 
workflows. 

Statements of Interest shall include relevant projects completed by the firm typical of the work 
described above.  Do not provide more than 10 projects completed by the firm within the past 
five years by members of the Consultant’s current key personnel listed above. 

Statements of interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 

Firms interested in submitting for this item that are not currently prequalified must contact Carrie 
Kowalski to establish an account in EPAS so the firms can submit a Statement of Interest.  Any 
procedural questions regarding Statements of Interest submittal and to set up an account in 
EPAS may be directed to Ms. Carrie Kowalski in the Bureau of Design and Environment at 
Carrie.Kowalski@illinois.gov. 
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27. Job No. C-30-012-15 Specific Gravity & Unit Weight Testing, Bureau of Materials and 
Physical Research (BMPR) 

The Complexity Factor for this project is 0.  

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 5, 2015 at 10:30 A.M. in the 
Bureau of Materials and Physical Research (BMPR) office at 126 East Ash Street, Springfield.  

This project requires specialized technical services to perform aggregate specific gravity and 
unit weight testing on both fine and coarse aggregate. The department requires aggregate 
producers to have their materials tested for quality on an annual basis. This testing is performed 
by BMPR. Specific gravity is not a quality test; however, since specific gravity information is 
necessary for PCC and HMA mix designs, BMPR performs specific gravity testing on each 
sample. The unit weight testing is performed by BMPR on specific samples. Unit weight testing 
is needed for PCC mix designs. The purpose of this project is to transfer the specific gravity and 
unit weight testing to the Consultant. Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. 

The Consultants laboratory shall meet the following requirements: 

• AMRL certified for AASHTO T84, AASHTO T85 and AASHTO T19. The Consultant will 
have 3 months after the contract is awarded to receive this certification if the lab is not 
currently certified.  

• Additional inspection and approval by BMPR and random checks by BMPR throughout 
the contract.  

• Capable of adding new test methods as identified for use by BMPR.  

The Consultant will be expected to test approximately 4,000 samples annually. The department 
will furnish the Consultant with the following: 

• Training for all necessary personnel and formal copies of the Illinois Test Procedure 
(ITP) of each test method.  

• Spreadsheet to be used for the reporting of test results.  

Information obtained through testing is property of the Illinois Department of Transportation and 
cannot be sold/given to any other entity without written permission from IDOT.  

The completion date for this contract will be 72 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include:  

• The person who will assume the duties of Project Manager for all aspects of the work 
documents must be an Illinois Licensed Professional Engineer.  

•  Licensed Professional Geologist to oversee all testing. Minimum 15 years’ experience in 
aggregate testing and aggregate inspection in Illinois is preferred.  

Statements of Interest must also include the following:    

• Firm’s experience with this type of work (include the dates when work was completed).  
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• Firm’s technique for completion of this type of work.  
• Firm’s calculated burden and overhead rate. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 

Firms interested in submitting for this item that are not currently prequalified must contact Carrie 
Kowalski to establish an account in EPAS so the firms can submit a Statement of Interest.  Any 
procedural questions regarding Statements of Interest submittal and to set up an account in 
EPAS may be directed to Ms. Carrie Kowalski in the Bureau of Design and Environment at 
Carrie.Kowalski@illinois.gov. 
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28. Job No. C-30-013-15, In-House Consultant Testing for Material Labs for the Bureau of 
Materials and Physical Research  
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 6, 2015 at 10:30 A.M. at the 
Bureau of Materials and Physical Research (BMPR), 126 East Ash Street, Springfield. 

This project requires specialized technical services to perform materials testing and laboratory 
inspection services for the department.  Up to ten technicians may be required to conduct the 
materials testing.  One technician/engineer may be required to conduct laboratory inspections. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 

Testing services are expected to include Aggregate, Hot-Mix Asphalt (HMA) and Portland 
Cement Concrete (PCC) test methods as assigned.  Such testing may include, but is not limited 
to Sodium Sulfate Soundness, Los Angeles Abrasion, HMA Bulk and Maximum Specific Gravity 
and Solvent Extractions, and PCC Air and Slump Testing. Testing is expected to be performed 
using department equipment and to be done in accordance with department policies.  Test 
equipment, such as Los Angeles Abrasions machines, Specific Gravity Tanks, and Slump 
Cones will be provided and maintained by the department.  Consultant personnel will be 
required to conduct his/her work at the Bureau of Materials and Physical Research (BMPR) 
located at 126 East Ash Street in Springfield.  The working schedule for Lab Technicians will be 
8:00 am to 4:30 p.m. with a 1 hour lunch from 12:00 p.m. to 1:00 p.m., or as approved by 
laboratory supervisor. 

The completion date for this contract will be 72 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer.) 

• The person(s) who will serve as Consultant Lab Technicians, those individuals 
performing the testing services, must have a valid Illinois driver’s license, and be 
capable of lifting 75 pounds on a continuous basis.  Lab Technicians must also be 
trained by Lake Land College in the appropriate QC/QA areas, listed below: 

o For Lab Technicians for the Aggregate Testing Lab – CET 020 or CET 021 
o For Lab Technicians for the HMA Testing Lab – Minimum CET 029 
o For Lab Technicians for the PCC Testing Lab – Meet the requirements of ASTM C 

1077 

All other applicable training will be provided by the BMPR. 

Statements of Interest must also include the firm’s previous experience with this type of work 
and appropriate test methods; include the dates when work was completed.  
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The Consultant must provide evidence of the licensing requirements listed above, and 
documentation for each individual showing experience with the specific aspects of the above 
work efforts as required for their involvement in the work.  Consultant Lab Technicians are 
required to have ANSI 75 Class 6” or higher Steel-toed Boots. All other safety equipment for the 
Consultant Lab Technicians will be provided by the BMPR, as needed.   

Information obtained through testing, data processing, and inspections is the property of the 
Illinois Department of Transportation (IDOT) and cannot be sold/given to any other entity without 
written permission from IDOT. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Firms interested in submitting for this item that are not currently prequalified must contact Carrie 
Kowalski to establish an account in EPAS so the firms can submit a Statement of Interest.   Any 
procedural questions regarding Statements of Interest submittal and to set up an account in 
EPAS may be directed to Ms. Carrie Kowalski in the Bureau of Design and Environment at 
Carrie.Kowalski@illinois.gov. 
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29. Job. No. D-60-031-16, Traffic Signal Coordination and Timing (SCAT), Various Projects, 
Various Routes, Various Counties in Districts Two, Three, Four, and Five, Bureau of 
Operations. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants, the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2015 at 10:00 A.M. at the 
Central Bureau of Operations office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 2, 3, 4, and 5.  Work Orders 
under the blanket agreement will be negotiated and authorized by the department on an as 
needed basis. 
 
The project will include accomplishment of one or more of the following tasks for each selected 
location: 

• Data Collection - Field collection of traffic counts, turning movements, signal phasings, 
signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, 
TRANSYT 7F, PASSER II, and CORSIM shall run on the database for each of the 
selected locations.  Recommendations for optimal signal operation plans shall be 
generated utilizing the existing signal equipment and with minor recommended 
equipment enhancements.  Engineering judgment shall be used to select the final plan 
to be recommended for implementation. 

• Implementation - The approved optimization plan shall be placed in operation and any 
necessary fine-tuning adjustment shall be made. 

• Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  
Benefits shall be estimated in terms of travel delay reductions, fuel savings, and 
reduction in carbon monoxide emissions. 

Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 

The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  

The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 

Key personnel on Exhibit A for this project must include:  

• The person who will assume the duties of the Project Manager for all aspects of the work 
documents, must be an Illinois Licensed Professional Engineer; 

• The person who will perform the duties of the Project Engineer, that individual in charge 
who is directly involved in the development of the contract documents, must be an 
Illinois Licensed Professional Engineer; 
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• The person who will perform the work necessary to prepare traffic signal coordination 
and timing operation plans; 

• The person who has the necessary expertise with traffic signal equipment and who will 
recommend equipment enhancements, implement the optimization plans, and 
recommend any fine-tuning adjustments;  

• The person who will conduct the evaluation of the optimization plans; and 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed traffic signal system coordination and timing projects done in the 
last five years. 

The prime firm must be prequalified in the Special Studies: Signal Coordination & Timing 
(SCAT) category to be considered for this project.  

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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30. Job. No. D-60-032-16, Traffic Signal Coordination and Timing (SCAT), Various Projects, 
Various Routes, Various Counties in Districts Six, Seven, Eight, and Nine, Bureau of 
Operations. 

The Complexity Factor for this project is 0.035.  

The Consultant who is selected for this project and all subconsultants, the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2015 at 1:00 P.M. at the 
Central Bureau of Operations office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 6, 7, 8, and 9.  Work Orders 
under the blanket agreement will be negotiated and authorized by the department on an as 
needed basis. 
 
The project will include accomplishment of one or more of the following tasks for each selected 
location: 

• Data Collection - Field collection of traffic counts, turning movements, signal phasings, 
signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, 
TRANSYT 7F, PASSER II, and CORSIM shall run on the database for each of the 
selected locations.  Recommendations for optimal signal operation plans shall be 
generated utilizing the existing signal equipment and with minor recommended 
equipment enhancements.  Engineering judgment shall be used to select the final plan 
to be recommended for implementation. 

• Implementation - The approved optimization plan shall be placed in operation and any 
necessary fine-tuning adjustment shall be made. 

• Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  
Benefits shall be estimated in terms of travel delay reductions, fuel savings, and 
reduction in carbon monoxide emissions. 

Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 

The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  

The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 

Key personnel on Exhibit A for this project must include:  

• The person who will assume the duties of the Project Manager for all aspects of the work 
documents, must be an Illinois Licensed Professional Engineer; 

• The person who will perform the duties of the Project Engineer, that individual in charge 
who is directly involved in the development of the contract documents, must be an 
Illinois Licensed Professional Engineer; 
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• The person who will perform the work necessary to prepare traffic signal coordination 
and timing operation plans; 

• The person who has the necessary expertise with traffic signal equipment and who will 
recommend equipment enhancements, implement the optimization plans, and 
recommend any fine-tuning adjustments;  

• The person who will conduct the evaluation of the optimization plans; and 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed traffic signal system coordination and timing projects done in the 
last five years. 

The prime firm must be prequalified in the Special Studies: Signal Coordination & Timing 
(SCAT) category to be considered for this project.  

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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31. Job No. D-60-033-16, Statewide Sign Structure Inspection, Various Projects, Various 
Routes, Various Counties, Various Districts, Bureau of Operations. 

This project requires 10% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2015 at 10:00 A.M. at the 
Central Bureau of Operations office in Springfield. 

The scope of this project consists of planning, organizing and performing detailed structural 
inspections on simple aluminum span trusses, aluminum cantilever trusses, Vierendeel type 
steel span trusses, Vierendeel type steel cantilever trusses and bridge mounted sign structures.  
The number of overhead sign structures to be inspected is approximately 270.  The detail 
structural inspection shall include rating of all components, evaluation of conditions and 
preparation of an inspection report including a prioritized summary of repairs.  The use of ultra-
sonic testing equipment to spot check the wall thickness of end supports for aluminum trusses 
and the chords for Vierendeel steel trusses will be required. Work Orders, by district, under the 
blanket agreement will be negotiated and authorized by the department on an as needed basis. 

The Consultant shall provide all manpower, equipment, vehicles, materials, and the appropriate 
traffic control for each structure to satisfactorily complete the work.  The work shall be done in 
accordance with the Sign Structure Inspection Manual, the Manual on Uniform Traffic Control 
Devices and any department policies or procedures governing the work. Except when otherwise 
permitted by the Engineer, trusses shall be inspected by mounting them from the shoulder.  This 
will require shoulder closure in accordance with Highway Standards 212-701101-04 or 212-
701106-02 and as directed by the Engineer.  Freeway lane closures for truss inspection shall be 
kept to a minimum and will only be permitted by the Engineer on a case by case basis where 
roadway geometry, traffic and other conditions dictate. 

A handheld mapping grade GPS device shall be used for the data collection.  GPS coordinates 
of overhead sign structures, datum to be used shall be North American 1983.  The receiver shall 
support differential correction and data shall have minimum sub-meter accuracy after post 
processing.  The device may also utilize Differential GPS to obtain the specified accuracy. Upon 
verification, data collection can begin.  GPS receivers integrated into cellular communication 
devices, recreational and automotive GPS devices are not acceptable. 

The inspector should have basic knowledge of sign truss nomenclature, experience in structural 
inspection, and be able to read and interpret shop drawings, be physically able to work at 
heights, operate an automatic camera and other specialized testing equipment.  The Consultant 
should have a licensed Structural Engineer who has the expertise in welding and weld details 
on sign structures and is capable of making recommendations on structural repairs. 

The completion date for this contract will be 12 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Professional Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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32. Job No. D-60-034-16, District 1 Sign and Tower Structure Inspections, Various Projects, 
Various Routes, Various Counties, Bureau of Operations. 
 
This project requires 10% DBE participation.  
 
The Complexity Factor for this project is 0.035. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on July 28, 2015 at 1:00 P.M. at the 
Central Bureau of Operations Office in Springfield. 
 
Engineering services are required for the inspection of sign and tower structures and for the 
collection of data and the development of reports. Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as needed basis. 
013 
 
Except when otherwise permitted by the Engineer, trusses shall be inspected by mounting them 
from the shoulder.  This will require shoulder closure in accordance with District 1 Detail TC-17 
and as directed by the Engineer.  The appropriate traffic control shall be provided for each High 
Mast Lighting Tower to be inspected. Freeway lane closures for truss inspection shall be kept to 
a minimum and will only be permitted by the Engineer on a case by case basis where roadway 
geometry, traffic and other conditions dictate. The Consultant shall request and gain approval 
from the Illinois Department of Transportation's Expressway Traffic Operations Engineer at 
www.idotlcs.com twenty-four (24) hours in advance of all daily lane, ramp and shoulder closures 
and one week in advance of all permanent and weekend closures on all Freeways and/or 
Expressways in District One.  This advance notification is calculated based on workweek of 
Monday through Friday and shall not include weekends or Holidays.  Shoulder closures or 
partial ramp closures (per attached TC-17) will not be permitted on weekdays (Monday thru 
Friday) from 5:00 a.m. to 9:00 a.m. and from 3:00 p.m. to 7:00 p.m.  Lane closures are normally 
not permitted during the day.  Exact hours will be determined by the Expressway Traffic 
Operations Engineer. 

Overhead Sign Structures Inspections 

Overhead Sign Structures Phase 1, Data Collection is expected to consist of performing a 
detailed structural inspection of all components of an overhead sign structure. 

• The department will typically provide:  
• List of overhead sign structures to be inspected complete with structure inventory 

number and location. 
• List of district contacts. 
• Sample copy of inspection reports, if needed. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 

 
The Consultants work is expected to consist of:  

• Proposed inspection schedule. 
• Progress report effective the 1st of the month, submitted by the 10th with written 

narratives to discuss work completed the past month and work expected the following 
month. 
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• Trained manpower, equipment, vehicles, and materials to complete the detailed 
inspections and necessary nondestructive testing. 

• The appropriate traffic control for each structure is to be inspected. 
• Computerized database, compatible with the department’s computer programs, for each 

structure inspected. 
• Photographs of typical deteriorated overhead sign structure components. 
• Draft copy of a completed overhead sign structure inspection report. 
• The necessary equipment to systematically spot check the wall thickness of suspected 

deteriorated supports. 

Overhead Sign Structures Phase 2 – Data Analysis is expected to consist of using the data 
collected for each overhead sign structure inspected. The Consultant is required to complete the 
inspection report form, rating all components of the overhead sign structure and evaluating the 
overall condition of the structure.  Also, using the data collected the Consultant is expected to 
provide a comprehensive report.  The report shall prioritize the inspected structures for repair.  
Two (2) copies of the report, in hard copy and in electronic media, including digital pictures in 
JPG format, shall be submitted. 
 
All data collected and used in the analysis of the overhead sign structures and a copy of the 
computer database developed will be given to the department. 
 
High Mast Lighting Tower  
 
High Mast Tower Lighting Phase 1 Data Collection is expected to consist of performing a 
detailed structural inspection of all components of a High Mast Lighting Tower including 
foundation.  The inspection shall be based on and in accordance with Federal Highway 
Administration (FHWA NHI 05-036) Guidelines on the Inspection and Maintenance of Ancillary 
Highway Structures. Inventory data shall be collected which includes date of installation, 
manufacturer, installation contractor, plate thickness, number of anchor rods, anchor rods 
diameter, rodent screen/grout pad, tower material, tower coating, type of tower splices, Distance 
between bottom of leveling nut and top of foundation, light fixtures, camera and miscellaneous 
attachments etc.  Location information and GPS in Latitude and Longitude (decimal degrees) 
shall be collected in the specified format, and non-destructive tests performed, per listed 
requirements. 
 
The department will typically provide:  

• List of High Mast Lighting Tower to be inspected complete with Tower inventory number 
and location. 

• List of district contacts. 
• Sample copy of inspection reports. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 
• Templates in electronic form 

The Consultants work is expected to consist of:  

• Proposed inspection schedule. Work and access must be coordinated with IDOT 
Electrical Maintenance Contractor. 

• A Structural analysis by Structural Engineer and all reports shall be stamped with his/her 
license.  
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• A Professional Engineer registered in the State of Illinois who has taken the NHI/FHWA 
course “Inspection and Maintenance of Ancillary Highway Structures” with five years’ 
experience to conduct the inspections. 

• Progress report effective the 1st of the month, submitted by the 10th with written 
narratives to discuss work completed the past month and work expected the following 
month. 

• Manpower, equipment, vehicles, and materials to complete the detailed inspections.  
• The necessary equipment to spot check the wall thickness and measure each flat side 

on the tower 2”above base plate and one at 12” from base plate.  
• The necessary equipment to perform ultrasonic testing, and conduct an ultrasonic test of 

all anchor rods. 
• A test of suspected welds and deteriorated welds with dye penetrant. 
• The appropriate traffic control per IDOT Traffic Control specifications for each High Mast 

Lighting Tower to be inspected.  
• Excel database, on a Windows based platform or as approved by the Engineer, for all 

Towers inspected. To facilitate reporting and prioritization of repairs.  Database shall be 
developed that will allow printed reports that prioritize needed repairs and /or 
maintenance.  File folders with all hard copy of the forms filled out, completed records 
and documentation for each tower with photographs stamped by a structural Engineer.  
Including a PDF file of each lighting tower, with the location and tower decal number 
submitted on a CD. 

• Digital photographs of deteriorated High Mast Lighting Tower components; Identified by 
tower location and decal number shall be linked / tagged to the database. 

• Draft copy of a completed High Mast Lighting Tower inspection report. 
• A handheld mapping grade GPS device shall be used for the data collection.  GPS 

coordinates of High Mast Lighting Tower, datum to be used shall be North American 
1983.  Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and verified by the 
Engineer to be accurate within 3 feet.  The receiver shall support differential correction 
and data shall have minimum sub-meter accuracy after post processing.  The device 
may also utilize Differential GPS to obtain the specified accuracy. Upon verification, data 
collection can begin. 

GPS receivers integrated into cellular communication devices, recreational and automotive 
GPS devices are not acceptable. The GPS shall be the product of an established major 
GPS manufacturer having been in the business for a minimum of 6 years. The manufacturer 
and model of the GPS device shall be identified as well as any software used on the device 
and in post processing. 
 
Using the data collected for each High Mast Lighting Tower inspected the consultant shall 
complete the inspection report form, rating all components and evaluating the overall 
condition of the High Mast Lighting Tower.  The rating shall show reliability as good, fair, 
poor, and critical as specified under FHWA.  
 
Using the data collected, a comprehensive report shall be prepared.  The report shall 
prioritize the inspected High Mast Lighting Tower for repair.  Two (2) copies of the report, in 
hard copy and in electronic media, shall be submitted with the templates provided by IDOT 
with all fields filled out and completed for each tower.  

• All data collected and used in the analysis of the High Mast Lighting Tower and a copy of 
the computer database developed will be given to the department. 
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• The GPS shall be included in the report and shall be provided separately in an electronic 
format that shall be compatible with MS Excel. Latitude and Longitude shall be in 
decimal degrees with a minimum of 6 decimal places. 

• The report shall provide recommendations for repair; time-frame and priority rating of the 
repair for each component any critical repairs required must be clearly identified. 

• A summary report/letter shall be provided with required maintenance recommendations 
for all High Mast Lighting Tower inspection and analysis. 

 
Completion date for this contract will be 12 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Professional Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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33. Job No. C-30-021-15 Various Phase I, II and/or III Engineering Services for Chicago to 
St. Louis High Speed Rail, Various Counties, Bureau of Railroads. 

This project contains Federal Funds. 

This project requires 30% DBE participation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 23, 2015 at 1:30 P.M. in 
the Central Bureau of Railroads in Springfield. 
 
Phase I, II and/or III services are required for all work associated with the preparation 
and/or review of various Phase I and II Location/Design Studies, Railway Engineering studies, 
Railway and Highway plans, Specifications and Estimates, and Construction Inspection for the 
improvement of the Chicago to St. Louis (CHISL) High Speed Rail (HSR) project.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  
 
The engineering services required may consist of only a portion of the total engineering work on 
the project. The Consultants activities are anticipated to be monitored by the High Speed Rail 
Project Manager (PM) for this project. 
 
Phase I work: The Phase I work, if required, may consist of conducting route surveys, land 
surveys, hydraulic surveys, hydraulic analysis, geometric studies, environmental studies, 
preparing Project Reports, and preparing or reviewing railway engineering plans. This work may 
include data collection, development of alignment alternatives, cost estimates, traffic 
management analysis, accident analysis, preparing and/or reviewing hydraulic reports or 
drainage studies, and other related work and exhibits necessary to produce the Project Reports. 
Traffic studies, Value Engineering and various preliminary engineering studies may 
also be required. 
 
Phase II work: The Phase II work, if required, may consist of conducting route surveys, land 
surveys, hydraulic analysis, geometric studies, roadway plans, preparation or review of railway 
engineering plans, preparation or review of railway station site plans, and any other related work 
to complete final plans, specifications, and estimates as necessary. 
 
Phase III work: The Phase III work may consist of the inspection, supervision, construction 
layout, material testing, and field inspection for highway/railroad grade crossings, grade 
separations, approach roadway reconstruction or rehabilitation, earth excavation and 
embankment construction, bridge rehabilitation or construction, or other duties as assigned 
throughout the Chicago-St. Louis rail corridor.   The Consultant will be asked to furnish a 
registered  IL  PE  or  an  approved  non-licensed  engineering  technician  to  act  as  Assistant 
Resident Engineer (ARE) or inspector on these projects. The Consultant is expected to perform 
on-site inspection, engineering layout, and verification of contractor staking, maintain 
documentation, submit pay estimates, change orders, and any other duties required to complete 
these projects on a timely basis and in accordance with the State Specifications and guidelines. 
 
Quality  Assurance  (QA)  oversight  and  Contractor’s  Quality  Control  (QC)  by  the  same 
Consultant or one of their sub-consultants on the same project or on material coming in from the 

Professional Transportation Bulletin 176 Published May 7, 2015



same plant is prohibited.  At the negotiation meeting, the prime Consultant and sub-
consultant(s) will disclose all current relationships with contractors. 
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, railroad coordination, existing 
right-of-way plans, aerial photos, boring logs, and other information. 
 
The completion date for this contract will be 36 months after authorization to proceed.  
 
Key personnel listed on Exhibits A & B for this contract must include: 
 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is  directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The Assistant Resident Engineer (with current IDOT Construction Documentation 
certificate.) Also must be certified to perform the Nuclear Density Testing (include 
nuclear license); and QC/QA Level I HMA and PCC testing and ICORS training.  

• The Inspectors certified to perform the Nuclear Density Testing (include nuclear license) 
and QC/QA Level I HMA and PCC testing and ICORS training. 

• The person who will be in-charge of surveys (must be an Illinois Professional Land 
Surveyor). Surveying prequalification category requirement may be completed by Sub 
and/or Prime. 

The prime firm must be prequalified in the following categories to be considered for this project:  

Highways (Roads & Streets) 

Location/Design Studies (Reconstruction/Major Rehabilitation) 

Special Transportation Studies (Railway Engineering)  

Special Services (Construction Inspection) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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34. Job No. SPR-PL-3000(54), Various IL Multi-Modal Planning Assistance Services, Office of 
Planning & Programming 

This project may contain Federal Funds 

This project requires a 15% DBE participation 

Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2015 at 10:00 A.M. in Room 300 
at the Harry R. Hanley Building in Springfield. 

Consultant services are required to provide technical support for the following: statewide 
planning and programming data analysis,  analytical tool development, prepare strategic 
guidance and policy recommendations, provide training,  conduct research support, peer 
exchange facilitation and participate in other related work that will assist the Office of Planning 
and Programming in the development of statewide and regional plans, assist in ensuring the 
department is in line with federal regulations, policies, and programs associated with  state, 
federal and local multi-modal issues, policies and initiatives. Work Orders under a blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 

The department will provide the Consultant with any relevant and available information such as 
studies, plans, program, and inventory data. The Consultant work may include data collection, 
application development research, studies, peer reviews, technical assistance, planning, and 
programming activities in addition to assisting and advising the department on issues relating to 
state, local and federal multi-modal policies, and initiatives. Deliverables/Products expected of 
the selected consultant include; plans, studies, data analysis and research associated with 
state, federal and local multi-modal transportation planning and programming issues. Other 
expected deliverables include useable applications as requested in spreadsheet or other easily 
useable form.   

The completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibits A & B for this project must include: 
 

• Person who will assume the duties of Project Manager for aspects of the work. (must be 
an Illinois Licensed Professional Engineer) 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
any environmental work effort, and persons responsible for all environmental disciplines 
including water quality, noise, community impacts, and ecology. Environmental staffing 
on Exhibit B must match the staffing presented and approved in the firm’s most recent 
Statement of Experience and Financial Condition. 

 
• Person who will perform the QC/QA review work of all milestone submittal documents. 

(must be an Illinois Licensed Professional Engineer) 
 
Statements of Interest must also include an organization chart, detailed project approach, and 
firm and individual team member experience. 
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The prime consulting firm must be prequalified in the following categories to be considered for 
this project:  

Special Studies (Feasibility) 

Special Studies (Traffic Studies) 

Environmental Reports (Environmental Assessment) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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Notice 
 

Documentation of Erosion and Sediment Control Training  
Revised 1-26-15 

 
Effective May 10, 2013, the Illinois Department of Transportation (IDOT) issued Department Policy D&E-
23 (Erosion and Sediment Control Training) which established an Erosion and Sediment Control Training 
requirement for engineering consultants and Department staff.   Training is conducted through the 
Illinois Center for Transportation (ICT).  The policy also established a timeframe of January 1, 2015 for 
consultants and staff to have training.   
 
Three courses have been established: 
 
• Fundamentals of Storm Water Pollution and Erosion and Sediment Control 
• Erosion and Sediment Control for Designers 
• Erosion and Sediment Control for Construction 
 
To ensure D&E-23 is being fully implement, Phase II selected consultants or their sub-consultant who are 
signing off on all plans requiring a Storm Water Pollution Prevention Plan (SWPPP) BDE Form 2342 shall 
provide a copy of the ICT issued training certificate during the negotiation stage of the project for both 
Fundamentals of Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment 
Control for Designer.   
 
Phase III selected consultants or their sub-consultant who involved with construction inspection shall 
provide a  copy of the ICT  issued training certificate during the negotiation stage of the project for both 
Fundamentals of Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment 
Control for Construction.  
 
Individuals who have completed the Fundamentals course are considered current for an indefinite 
period. However, the course for Designers and Construction are considered current for a period of five 
years.  
 
Lastly, other erosion control training/certification may be acceptable for consultants or their sub 
consultants; however, the IDOT Storm Water Committee will review any external erosion control 
training/certification submitted by consultants to determine if it will be accepted. 
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Navigating the web-site for Engineering Consultant Firms. 

This gives a quick overview of the website and locations of data typically used by Consultant Engineering 
firms.  

Most information is located under the Doing Business, Procurements, Engineering, Architectural & 
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index  

 

 

Consultant Resources:  All the highway standards, specifications etc.  These are resources used to create 
Planning/Project Reports and Plans, Specs and estimates for  roads and bridges. 

EPAS:  The logon Screen 

HPPR: Shows for Consultant Agreements, the firm selected, number of firms interested, pertinent dates. 

Industry Market Place: provides up to date data for firms related to the industry. 

Vendor Documents System: Log on Screen 
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Location of forms etc., for use in doing an agreement contract with IDOT 
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Prime Agreement:  
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For Supplemental:  
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Stay connected allows firms to sign up or opt out of receiving data regarding Consultant 
Related Issues.  
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Using the Top Orange Ribbon: 

 

Go to Resources, under Archives are the previous Professional Transportation Bulletin and selected 
consultants 
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Under Resources, Forms go to “D” and the Bureau of Design & Environment forms are located there.  
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

 
LAKELAND COLLEGE TRAINING COURSES 

Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
 
Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm  
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 
 
https://www.nhi.fhwa.dot.gov/default.aspx  
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.ntionline.com 

 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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Notice 
for

Teaming Clarification 

5-1-14 
The Joint Venture terminology is no longer being used.  We are still allowing the practice of 
multiple firms joining efforts (prequalification categories and staff) to submit as a prime on a 
Professional Transportation Bulletin.  Only the name has changed.  The term Teaming is 
now used instead of Joint Venture.  The Name Change is the only change.    

The action of joining forces with another consultant to submit on a Professional Transportation 
Bulletin is now called Teaming.  All policies and procedures referring to   Joint Venture still 
apply with Teaming as the new name of the effort.   

When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility.  When a Team is selected, negotiations proceed with the Team.  Contracts are 
executed with the Team at the end of successful negotiations. 

Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.  

The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms 
submitting as a Team are required to obtain and submit the Team agreement. 

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or 
as part of another Team on the same item.  The required insurance coverage applies to the 
Team entity.  Each individual firm’s current obligations (work left), delinquent debt, Iran 
disclosure, and disclosure forms A&B must be completed by each of the team members. 

The Team entity will submit one statement of interest with the following specified: 

• The firm managing the Team/Project, i.e. the lead firm;

• The Firm invoicing (typically the lead firm);

• The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing);

• Key personnel names with firm name on Exhibit A.

Teams can be submitted through EPAS. The firm’s interested in performing as a Team 
must coordinate with each other and submit through EPAS. The lead firm should submit the 
Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 

Review the EPAS Instruction Manual for details on submitting Statements of 
Interest through Teaming: http://www.idot.illinois.gov/doing-business/procurements/
engineering-architectural-professional-services/index#SOI  
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Notice 
Reminder for Payroll Rate Sumbittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms. Escalation Template Revised 10/13. 

Additional Information for the Cost Estimates and Consultant Services is available on the website: 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index#Resources  
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NOTICE: 

Now available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See : http://www.idot.illinois.gov/doing-business/procurements/
Industry-Marketplace/mentor-protege/index#Engineering 
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NOTICE 

2-26-13 

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 

http://www.illinois.gov/idol/Pages/default.aspx  
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Notice 
 

Documentation of Contract Quantities Class 
 
Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been 
administered by the University of Illinois- Illinois Center for Transportation, and coordinated by 
Mary J. Fries of the University of Illinois. The Illinois Center for Transportation (ICT) 
http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of Illinois at 
Urbana-Champaign (UIUC). All transactions and correspondence will now be through ICT and 
no longer with the Illinois Department of Transportation (IDOT) Central Bureau of Construction. 
Fees are now being charged for all classes and retests and will be required at the time of 
registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course 
and retest dates typically take place from November through April. 
 
For consultant and local agency enrollment, as well as answers to frequently asked questions 
(FAQ), the "Documentation of Contract Quantities" is located at the U of I training website  
http://ict.illinois.edu/outreach/documentation-training/  

 
Typically, in late September/early October the class schedule for the next fall/winter/spring’s 
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic 
email reminder via ICT’s website (see “Join Notification List”) whenever new information is 
posted on their website. 
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NOTICE 
METHOD OF PAYMENT 

Effective 01-26-11 
 
All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF) 
method of compensation.   
 
CPFF formula: 
Compensation = DL+DC+OH+FF 
 
Where FF: 
 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs 
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants = 15% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.37 + R)DL 
 
 
 
Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect 

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

Illinois Department of Transportation 
Requirements for Verification of Quality Assurance Consultants Enrollment in 

the AMRL Proficiency Assessment Program 

As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program. 
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 

http://amrl.net 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 

• Select the black “My Lab” tab at the top of the page.
• Then Under Lab Account in the left column, select Manage PSP Specifiers.
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
• Select Configure Enrollment Specifiers.
• Make the following samples available for evaluation with unlimited time periods:

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

HOT-MIX ASPHALT 
T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL) Superpave Gyratory compaction 
T 308 (IL) Asphalt Binder Content by Ignition 

CONCRETE 
T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish
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IDOT AMRL Proficiency Verification 
Page 2 

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  

Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  

Laura Mlacnik, P.E. 
Engineer of Materials  
And Physical Research 
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Notice 

For 
 

Department Manuals, Memorandums, & Rules 
 
The following is available on our website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/Consultants-Resources/index   
 
Aeronautics Part 14 Aviation Safety Rules 
Aeronautics Part 16 Airport Hazard Zoning Rules 
All Bridge Designer Memoranda 
Bureau of Bridges and Structures Documents, Manuals and Procedures 
Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals & 
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates 
Coded Pay Items 
CREATE Manuals 
Land Acquisition Manual 
Bureau of Local Roads Circular Letters 
Bureau of Local Roads Manual 
Bureau of Safety Engineering Programs, Policies & Manuals 
Construction Manual 
Geotechnical Documents Manuals and Procedures 
Government Electronic Records Act 
IDOT Drainage Manual 
Illinois Highway Info System Roadway Info & Procedure Manual 
Illinois Highway Info System Structure Info & Procedure Manual 
Illinois Highway Info System Railroad Info & Procedure Manual 
Illinois Traffic Monitoring Program 
Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide 
Quality Standard for Work Zone Traffic Control Devices 
 
 
The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at:  http://www.idot.illinois.gov/doing-business/sales/manual-sales/index 
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NOTICE 
 DBE FIRMS AND PROJECT GOALS 

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified 
areas.  It is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to 
verify the subconsultant is certified as a DBE in the area of work the sub will be 
performing on a specific project.  Only the pre-qualified areas of work the DBE firm is 
certified in as a DBE will be considered toward the project’s DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 

If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.   
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“Special Notice Regarding Disadvantaged Business Enterprises” 

The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 

To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not 
certified DBEs should encourage them to become certified by contacting SBE’s 
Certification Section at (217) 782-5490. 

Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 

A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, contract all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The 
Department is required by law to require this number from all parties contracting with the State 
of Illinois.  If your firm currently does not have an IDHR number the application form may be 
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or 
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 
312-263-1579) 

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 

Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 

DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

 
LAKELAND COLLEGE TRAINING COURSES 

Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
 
Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm  
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 
 
https://www.nhi.fhwa.dot.gov/default.aspx  
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.ntionline.com 

 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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